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EASTERN COALFIELDS LIMITED 
(A Subsidiary of Coal India Limited ) 
SANCTORIA, PO: DISHERGARH,  
DIST: BURDWAN(W.B.) - 713333 

 
TENDER  DOCUMENT  NO ________________________________73+06 Pages 
 
Name of  Work:  Making Manhole side wall with Joist support at 368.57 m parallel drift of 
Main Incline. 
 
NIT No :GM/JNR/Civil/11-12/__1376______                   Dt.  07,02.2012      (Sl.No.1) 
 
Place of  Work  : MIC,Jhanjra Project Colliery of JHNAJRA  AREA 
 
Date & Time of Submission of Tender : UP TO 12.30 PM  On 27.02.2012________ 
 
Date & Time of Opening of Tender :  AT _3.30 PM   On _27.02.2012__(only Part-I)_________ 
 
Date of  Issue  of Tender  Document :  _17.02.2012 to 24.02.2012_______________ 
 
Cost of Tender  Document  : (1) Rs. _568/-_(Non-Refundable)______ 
 
Remitted vide C. R. / D. D.  No. : ___________________________,  Dt.: _________ 
 
Issued  To (NAME & address of the tenderer) : _______________ ______ ____ __ _  
 
__ ________________________ _________________ ___________ ___________  
  
 
 

 
 
 

Area  Engineer (Civil) 
Jhanjra Area 
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\ 

Office of the  General Manager  
JHANJRA  PROJECT 

P. O. : JHANJRA (B. O. ) – 713363 
DIST : BURDWAN ( W. B. ) 

EASTERN COALFIELDS LIMITED. 
Office of the CGM / GM, JHANJRA  PROJECT 

 
TO BE FILLED UP BY THE TENDERER. 

  
TENDER NOTICE NO:________________________, Dt: ___________, Sl No.: 

______ 
 
1.    Name of the Tenderer :__________________________________ 

_____________________________________________________ 
 
2.   Whether individual proprietorship/ partnership   
       or Limited Company.  :_____________________________ 
 
3.   Postal address of the Company/ proprietors        

together with Telephone No. etc.:____________________________ 
_______________________________________________________ 
_______________________________________________________ 
 

4.   In respect of proprietorship/ partnership/ limited  
Company, the name of the proprietor/ partner/  
Directors together with their address.  : 

5.   List of other Firms/ partnership doing business   
      in ECL whether in the above firm partners/ 
      Directors.      : 
 
6.   Whether proprietors/ partners/ Directors are           
       connected with any employee working in ECL, 
       if so, the details of the employee designation 
       and place of working etc.   : 
 
7.   Any contract being carried on in ECL by the      
      above firm/ proprietor/ partnership/ limited com- 
      pany in this own name and if so, the details 
      of the contract being executed.   : 
 
8.   Details of sales tax registration number / VAT if any : 
 
9. Whether the tenderer is an Income Tax assesses & if so, 
 the year up to which the last assessment  
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year been Made : __________________________ 
  PAN NO.  : ________________________ 
 
10. FINANCIAL STATUS : 
      Latest assessment order of Contractor’s  

account from Income Tax department. :  
    

Latest Balance sheet audited by a chartered 
Accountant.     :  

 
11. PAST EXPERIENCE : (With special reference to work done in CIL & its 

subsidiaries) 
SPL. Attention: Tenderers are to strictly fill up the full and complete 

information as asked for here under directly on this sheet along with 
specific documentary evidence. 

(a) Details of similar nature of works executed in the last 07 years (Ending on 
31-01-2012_________) : [ Ref. Clause _______  of the NIT ] 

 

Sl 
No 

Name of work with 
work order No. & 
Amount with brief 

description 

Organizati
on for 
which 
work 

executed 

Work Execution 

Phot
ocop
y of 
work 
order 

Photo copy of 
Certificate from 

the authority who 
issued the work 

order showing the 
amount of work 

executed with its 
period of 
execution 

 Period Amount of 
work done 

 

1 2 3 4 5 6 7 
       

11 (b). Details of all CIVIL works executed & payments received during last 
3(three) financial years (ending on 31/ 03/ 2011___) : 

SPL. Attention: Tenderers are to strictly fill up the full and complete information as 
asked for here under directly on this sheet along with specific documentary 
evidence. 

[ Refer Clause _________ of the NIT ] 
 

Sl 
No

Name of work with work 
order reference & brief 

Organisat
ion for 

Amount / Payment 
received during the 

Photocopy of 
certificate issued 
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. description & value of work. 
. 

which 
work 

executed/ 
being 

executed 

year. 
 

by WO issuing 
authority 

indicating the 
details of 

Colmns. 2 to 5. 
 Year Amount  
1 2 3 4 5 6 

      

 
11 (c ).  Year-wise details quantity of work done during past 07 (seven) years 

(ending on _31-01-2012_____________ ) : 
 
SPL. Attention: Tenderers are to strictly fill up the full and complete information as 

asked for here under directly on this sheet along with specific documentary 
evidence. 

[ Refer Clause _____________of the NIT ] 
 

Sl 
No 

Name of work with work 
order reference & brief 
description & value of 

work 

Organisation 
for which 

work 
executed / 

being 

Quantity of the work 
executed in a year 

(Item Wise) 

Photocopy of 
certificate 

issued by W. 
O. issuing 
authority 
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executed indicating the 
details of 

colmn. 2 to 5. 
   Year Quantity  

1 2 3 4 5 6 
      

 
11 (d).  Details of deployment of key equipment for the work : 
  [ Ref: Clause No. ______________of the NIT.] 
Tenderer shall fill up the following format according to his/ their programme of 
deployment of key equipment. 

STATUS 
Sl 
No 

Description 
of key 

equipment 
Capacity 

Year of 
manufacture 

& make 

Present 
working 

condition 
/ Output 

Nos to 
be 

deployed Owned Hired / 
Leased 

1 2 3 4 5 6 7 (a) 7 (b) 
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12. List of Technical personnel available  

With the contractor with their  
qualification.   : 

 
13. List of construction equipment    
 available with the contractor. : ______________________________ 

 
14. Details of registration/enlistment No. 

with Govt./Semi Govt. Organisation: ______________________________ 
 

15.  Earnest Money  
(a) Deposit of earnest money : Amount – Rs.: ________________________ 
 
Cash Receipt No. & Date / Draft No. & Date / Bank Guarantee : _________  
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____________________________________________________________ 
 
Drawn On  : _______________________________________________ 
 

16. Cost of Tender Document (Application Fee) if downloaded from Web Site : 
 Bank Draft No & Date  : ____________________________ 
 Amount :   Rs.________________________________ 
 Drawn On  : _______________________________________ 
 
Whether Under taking enclosed with the cost of the tender document 

_______________________________ 
 

NOTE : The bank draft towards the cost of tender documents (Application fee) & the 
undertaking of the tenderer shall be submitted in a separate envelope marked “ 
COST OF TENDER DOCUMENT AND THE UNDERTAKING “ & not with the Part – 
I / EMD. 

 
17. Details of Bank account & code No. & Branch of Bank: 
________________________________________________________________________
__________________________________________________ 
 
18. If registered with the company,  quote registration no.: _________________ 
 
19. Whether the bidders has been BANNED or DELISTED by any Govt. / Quasi Govt. 

Agencies or PSUs. With details  : ____________________ _______ _____ ____ 
_________________________________ ______ ____  

 
20. Acceptance by the Tenderer of the General Terms & conditions, special notes & terms & 

conditions & other stipulations as per the tender document (attached signed copies).  
 

 
Note: - (I)  Separate sheets may be attached to furnish the details, if necessary. 

 
(ii) Tenderer is to sign with seal in all pages / places of the entire tender 
document (Part-I & Part – II ) including enclosures / documents to be 
submitted by the tenderer. 
 
(iii) In case of tender signed by an authorized representative of the 
tenderer POWER OF ATTORNEY (Legally Valid) should be submitted 
along with the Part – I offer of the tender. 

 
 

 
 

Signature of the Tenderer with Seal 
 
 
 
 
 



 8 

 
IMPORTANT  NOTE. 

 
1. Tenderers are requested to furnish  the  full  and  complete  information    as 
required under Sl. Nos. 11 (a), (b), (c ) & (d) of above in the respective columns 
directly on the format attached for the purpose. 
 
 In case of inadequate space in the particular column, the relevant information 
should be furnished in the separate enclosure in the same manner as specified 
stating the column no. on top of the sheet in tabulated fashion year wise as per 
Performa. 
 
 Photocopies of documents/credentials as asked for under Sl. Nos. 11 (a), (b), 
(c ) & (d) of Part-I (Above) should be neat and legible & duly signed. 
 
2.   Qualifications/eligibility of tenderer for opening the Part-II of tender should be  
clearly established in clause Sl. Nos. 11 (a), (b), (c ) & (d) of Part-I(Above) itself with 
documentary proofs as desired in the NIT. 
 
3. Tenders of those tenderers not complying the above guidelines are liable for 

summary rejection. 
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EASTERN COALFIELDS LIMITED 
(A Subsidiary of Coal India Limited) 

Office of the  General Manager, Jhanjra Area 
PO: Jhanjra (BO) – 713385, Dist: Burdwan (WB) 

Ref:- GM/JNR/Civil/11-12/ 1376                                               Dated: 07.02.2012 
 

NOTICE INVITING TENDER 
 
Sealed tenders in two parts (Part-1 & Part-II) are invited on  percentage basis from reputed, 
bonafied, competent and resourceful contractors having required qualification and suitable 
experience in work of similar nature in   Govt./Semi Govt. or Public Sector/Joint Sector Enterprise 
(Managed jointly by Govt.and private sector) for the following job at Jhanjra Area. 
 

Sl 
No. Name and place of work Estimated cost 

(Rs.) 

Earnest 
Money 
(Rs.) 

Application 
Fee 

including 
VAT 13.5% 

Non 
Refundable

) (Rs.) 

Period of  
Completion 

1 

Making Manhole ,side wall 
with Joist support at 368.57 
M Parallel Drift of Main 
Incline at MIC,Jhanjra 
Project Colliery. 

Rs.16,70,343.00 16700/- 568/- 6(six) 
months 

1.      (a) Issue of Tender Documents : Begins 17.02.2012 & Closes on 24.02.2012 (Issue 
/Sale up to 12.30 P.M. on working days except on  Sunday and holidays).  

  
(b) Tender papers may be obtained ( 1)from the Office of the GM, Jhanjra Area (Civil 

Engg. Dept.), PO:- Jhanjra (BO), Dist:- Burdwan (WB). 
 
 
Tender documents will be displayed through web site from 17.02.2012 to 
24.02.2012 Tender Documents can also be downloaded from, Web Sites 
www.easterncoal.gov.in  or WWW.tenders.gov.in for participation in the Tender 
process. Cost of Tender document shall be paid in cash, which is non-refundable. In 
case of tender document obtained by downloading from the Web site, cost of the. 
Tender document shall have to be deposited by the Tenderers in the form of  
‘Demand Draft’ at the time of submission of the Tender along with the EMD. 
Tenderers shall be solely responsible for the correctness of the downloaded tender 
document. Submission of incomplete downloaded tender document will be rejected. 
No Tender Documents will be issued or received by Post 

 
 

2. Date & Time of Submission of Tender : On 27.02..2012 from 9:30 A. M. to 12:30 P. M.  
at the office of the CGM-Jhanjra Area (Civil Engg. Dept). :  

 
3.Date & Time of Opening of Tender (Part-1) : On 27.02.2012 at 03.30 P.M.(Part-I) at the 
Office of the CGM-Jhanjra Area. If the office happens to be closed on the date of opening of 
the tender as specified, the tenders will be opened on the next working day at the same time & 
venue. 
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4.Tenderers are required to deposit the requisite amount of Earnest Money as indicated 
against the work in the form of Demand Draft drawn in favour of “EASTERN COALFIELDS 
LIMITED, Jhanjra Project”, on any nationalized Bank payable at Asansol preferably on State 
Bank Of India. and the same should be submitted in a separate sealed cover super scribed 
“EARNEST MONEY”. No tender shall be considered unless accompany by the required 
Earnest Money & tender document cost in case of Tenderers who will download tender 
document from Web Site for submitting their offer.The tenderer can also make deposit of 
Earnest Money/Initial security deposit by way of direct deposit in the current account 
maintained by Finance Department of Jhanjra Area with  SBI,Laudoha,after obtaining 
Challan from Cash department of Jhanjra Area after following requisite departmental 
formalities. 

 
5Tenders will be received in two parts i.e.Part-1 & Part-II each in separate sealed covers 
besides the third cover containing “Earnest Money”, super scribing the name of the work and 
the part of tender paper it contains. Part-1 shall contain the updated VAT/Sales Tax(current 
validity), I.T. PAN No., documents in support of fulfillment of eligibility criteria, status of the Firm 
showing type of formation (Proprietor,Partnershlip,limited Company/any other type)Audited 
balance sheet,, the commercial & technical conditions etc. and Part-II shall contain price bid 
only. All the three covers of  Part-1, Part-II & Earnest Money are to be put under another 
cover duly sealed while submitting the tender super-scribing on it the NIT no, name of work, 
name & address of the tenderers and clearly mentioning that this sealed cover contains Part-1, 
Part-II & Earnest Money cover for  the particular work. 

 
The bank draft towards the cost of tender documents (Application Fee) & the 
undertaking of the tendered as given in the Tender Document shall be submitted in a 
separate envelope marked “Cost of Tender Documents & The Undertaking” & not 
with Part – I / EMD 
 

6. Eligibility Criteria: 
 

(a) The intending tenderer must have in its name as a prime contractor Experience of 
having successfully completed similar works during last 07 years ending on 
31.01.2012 should be either of the following: 
(i)Three similar completed works each costing not less than 40% of the respective 
estimated cost. 

OR 
i. Two similar completed works each costing not less than 50% of the respective 

estimated cost. 
OR 

ii. One similar completed work costing not less than 80% of the respective 
estimated cost. 

Similar nature of works means:- Civil work. 
  

                 Average annual financial turn over of Civil Engg.works during last 03 years ending 
on 31st March 2011 should be at least 30% of the respective cost.. 
 
7).The intending tenderer must submit documentary evidence in support of 6(a) & (b)above in the 
form of certified copy of work order, completion certificate, payment certificate /Voucher indicating 
the period of work for which payment has been made 

     
8).In addition the intending tenderer has to submit certified copy of  the following documents:- 
 

i) VAT Registration 
ii)  Professional Tax 
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iii) Income Tax PAN (Permanent Account No) 
iv) Audited Balance Sheet, if required. 
v) Status details of the firm  in the form of Affidavit  in case of Individual/ copy of 

Partnership deed in case of Partnership  deed/ and Memorandum of 
Association and Article of Association in case of limited Company (if any 

vi) Declaration for not banning/delisting by any Govt/Quasi Govt agencies or 
PSUs with details. 

 
vii).Every tenderer will have to submit a declaration in support of the authenticity of the 

credential / certificates / documents submitted by him / them in the form of an 
affidavit in non-judicial stamp paper as per the enclosed format provided in the 
tender document duly authenticated by Notary Public. 
 
Other eligibility criteria and details required to be submitted with the Tender shall be 
available in the Tender Document. 

 
Earnest money etc. shall qualify for opening of Part-II of the tender i.e.(Price Bid). 
All such documents shall be attested and authenticated before submission and 
original shall be produced for verification as & when required. Mere issuance of 
tender paper will not make a party eligible for opening of Part – II tender. The 
date of opening of Part-II shall be notified separately only to the qualified bidders of 
part-1. 

 
9.The validity period of the tenders shall be 4(four) months from the date of opening of price 
bid or revised price bid, if any. Other details may be obtained from the tender document. 
 
10. The Contractor who are not having PF/EPF Code No./ Registration No.,  in the event of 
being awardee /recipient of the Contract, the said contractor, on receipt of Work-Order, has 
to apply to respective  PF Commissioner for obtaining PF /EPF Code No. and shall have to be 
ensure implementation of Employees Provident Fund &Misec.provision Act,1952(EPF Act & 
schemes framed thereunder under section 6 of the Act and Para 30(3) of  the EPF Scheme 
1952. and allied schemes framed thereunder in respect of contractors workers deployed by 
him /them  and will have to recover statutory dues and deposit the same along with 
employer’s contributions (contractor’ share) to the respective PF Office and to submit 
statutory returns under intimation to the  principal employer.  

OR 
 

Those tenderers who are registered under EPF Scheme and their employees covered under 
the said scheme may continue to operate under EPF Scheme. They should furnish such proof. 
 
11.ECL would not be liable for any compensation due to stoppage/change in scope of work due 
to local disturbance, change in Govt. policy, law and any order of judiciary, obstruction or delay 
by any out side elements/agency. 

 
 
12. ).The bidder should furnish complete Bank details mentioning Bank A/c No, Name of Bank, & 
Name of Branch with postal address of the Bank &  IFSC & MICR No of 09(nine) digit. 

 
 

13.The tenderers should visit the site of work before offering their tenders. Others details are 
available in the tender documents. 

 
14.The contractor has to ensure supervision of work under execution by a qualified supervisor .. 
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15. The Contractor shall pay minimum wages in the midway between the minimum prescribed by 
the Govt under the minimum wages Act 1948(II of 1948)as well as medical facilities on the 
Colliery dispensary  on payment. Payment of wages to the contract workers are to be made only  
through Bank by the contractor. The contractor should get the account opened by the workers 
engaged by him/them. The Contractor shall prepare wages sheet for his/their employees in 
triplicate, copy of which shall be regularly submitted to the Personnel Deptt and a copy to this 
office.. The responsibility of the contractor in respect of all payment to his/their employees will be 
complete & absolute. The Company (ECL) shall have no liability whatsoever in regard and shall be 
fully indemnified by the contractor against any claim arising of any non-payment short-
payment/dispute/award. 
 
16.The Contractor has to issue Identity Card to the workers  engaged by them/him with 
photograph duly attested by him which the employee shall carry with while on work and produce 
for inspection whenever required 
 
17.The contractors should make arrangement of the Initial Medical Examination of the workman 
before they are engaged for any mines jobs in the Colliery Hospital. The charges for the same 
shall be recovered from their bills. 
 
18.The contractors should ensure deployment only vocationally trained workmen before they are 
engaged in any mines jobs . 
 
19 .No document will be received /considered by the Tender Committee for the purpose of 
evaluation of the tender after scheduled date & time of dropping of the tender. No further 
correspondence will be made regarding any lacking document neither any further opportunity will 
be provided for submission of the document(s)after the deadline. However, clarification, if 
necessary may be asked by the Management. 
 
20..No conditional tender will be accepted 
 
21..All others will be as per Tender Document. 
 

ECL, Jhanjra Area reserves the right to accept or reject any or all the tenders without assigning 
any reasons whatsoever.         

                         Area Engineer ( civil ) 
                               Jhanjra Area 

Distribution           
1.D (T) P&P/D(T)OP/D(F)/D(P)-ECL,Sanctoria 
2.CVO- ECL, Sanctoria. 
3.G.M.(Civ. & Env.)/G.M.(SC) - ECL, Sanctoria 
4.All CGM/GMs of the Areas of ECL. 
5.AGM - Jhanjra Area 
6.Area Finance Manager, Jhanjra area./ Cashier,Jhanjra Area 
7.Agent,Jhanjra Project Colliery 
8.All Area Engineer (Civ)/ECL 
9.PRO/ECL, Sanctoria-with a request to arrange  to post in Website as per company’s 
policy as well publication in news papers. 
10..Area Security Officer, Jhanjra area for needful action during submission/opening of the 
tender. 
11.T.C.Members. a)Area Finance Manager(b)Area Engr(E&M)(c)Area Engr(Civil),Jhanjra 
Area.  
12,Chamber of commerce, Asansol/Raniganj 
13.President,Coal&Steeel Chamber o f commerce&Industies,PO Ukhra,Dist.Burdwan(WB) 
14.Notice Board of Jhanjra Area/All units of Jhanjra Area 
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DETAILED TENDER NOTICE 
 
1. Sealed tenders in prescribed forms and parts with the name of works super scribed as. 
Making Manhole side wall with Joist support at 368.57 m parallel drift of Main Incline at 
MIC,Jhanjra Project Colliery. Tender Notice No.GM/JNR/Civil/11-12/1376  Dt.07.02.2012 
(SL.No.1)on each of the envelope are invited from bonafide and experienced contractors and will 
be received at Office of the General Manager,Jhanjra Area,PO Jhanjra(BO)Dist,Burdwan(WB) as 
mentioned in the Notice Inviting Tender(NIT)upto 12.30 p.m.on 27.02.2012.All tenders(Part-I) as 
per NIT,will be opened at 3..30  p.m.on 27.02.2012 in the presence of the attending tenderers 
or their authorized representative in case where the tender is in two parts only Part-I will be 
opened on the above day and time. 

 
.  

 
2. (a)  Tenders should be submitted in the prescribed form in time. These forms together with the 

proposed contract document including specifications and tender drawings (if available) may 
be obtained either from (i) During normal working hours (as notified in the NIT) on payment 
of Rs 568/- (non refundable) (Rupees _Two hundred eighty two  only  application Fee for 
each set, from the office of (1)GM,Jhanjra,PO Jhanjra(BO)Burdwan).. The payment may 
be made either in cash or by Bank Draft drawn in favour of “ EASTERN COALFIELDS 
LIMITED, JHANJRA PROJECT” on any nationalized Bank preferably at State Bank of 
India Bank payable at ASANSOL. General specification and description of work is enclosed 
with the tender document.  

 
Or (ii)  Tender documents can also be downloaded from our Web sites 
www.easterncoal.gov.in & from website of NIC www.tenders.gov.in for participation in 
the tender process.  
 

(ii) (1)  The company shall not be responsible for any delay / difficulties / 
inaccessibility of the downloading facility for any reason whatsoever. The 
downloading facility shall be available during the period of sale of tender paper.  

 
(ii) (2)  The bidders, who will download the tender documents from the website 
of the company, will be required to pay the cost of tender documents (Application 
Fee) by “Bank Draft” as per the NIT at the time of submission of tenders.  

 
(ii) (3)  The bidders will be required to submit an undertaking/Affidavit that 
they will accept the tender documents as available in the website & their tender shall 
be rejected if any tampering in the tender document is found to be done at the time 
of opening of tender.  

 
(ii) (4)  The bank draft towards the cost of tender documents (Application Fee) 
& the undertaking of the tenderer as above shall be submitted in a separate 
envelope marked “Cost of Tender Documents & The Undertaking” & not with 
Part – I / EMD.  

 
(ii) (5)  In case of any discrepancy between the tender documents downloaded 
from the website & the master copy available in the office, the latter shall prevail & 
will be binding on the tenderer. No claim on this account will be entertained.  

  
2. (b)   Any Bids received after the deadline prescribed at Clause 1 above due to any 

reasons whatsoever will not be accepted.  
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  In the event of the specified date for the submission of Bids being declared a holiday 
by the employer, the bids will be received up to the appointed time on the next working day. 

 
2. (c ) Tenders thus submitted shall consist of the following: 
 

i. Complete set of tender documents as sold, duly filled in and signed on all pages and 
at different places as required of the tender documents including Part-I & Part-II of 
the tenders as per tender notice as applicable.. 

 
ii. Sales tax clearance certificate copy attested by an Gazette Officer of the 

Govt.(Central or State). 
 

iii. PAN (Permanent I. Tax Account Number ).  
 
iv. Earnest Money deposit (as specified hereafter). 

 
v.  Power of Attorney in the case the tender is signed by an authorized representative of 

the tenderer. 
 

vi. Full name and address of the tenderer shall be written on the bottom left hand corner 
of the sealed cover 

 
2.(d) The tender document in which the tender is submitted by the tenderer shall become the 

property of the Company and the Company shall have no obligation to return the same to 
the tenderer. 

 
2.(e) The tender shall be submitted, 

EITHER 
* in two Envelope system with the first envelope containing credentials (Duly 

authenticated by the bidder) in support of his qualifications in accordance with the eligibility 
criteria along with the EMD in a separate envelope & the second envelope containing the 
duly filled in Tender Document superscribing Envelope I, II & EMD on the cover 
 

OR 
* in two parts as indicated in the Notice inviting Tenders. Part - I shall consist of any 

deviations from terme & conditions of the tender & additional terms & conditions & if asked 
for, technical bid & credentials. 
 

Part – II shall consist of tender documents as sold to the tenderers duly filling in 
rates, amounts etc. i.e. price bid. 
 

The Earnest Money Deposit is to be submitted in a separate Envelope altogether; 
superscribing “Earnest Money Deposit”; & not inside the envelope containing Part – I or 
Part – II of the bid. 
 

Part-I & Part-II should also be put into separate sealed envelope superscribed as 
such. Thereafter all three envelope should be submitted in a sealed envelope with 
appropriate superscription. 
 

The date of opening of the Second Envelope or Part - II of the tenders shall be 
communicated in due course after consideration of First Envelope or Part - I. 
 
(* STRIKE OUT WHICHEVER IS NOT APLICABLE AS PER THE ESTIMATED VALUE 
OF THE WORK ) 
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2.(f)  Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as sub-contractor or in case of alternatives 
that have been permitted or requested) will cause all the proposals with the bidders’ 
participation to be disqualified. 

 
3.  Earnest Money / Bid Security @ 01 % of the estimated cost (rounded of to nearest 

hundred rupees subject to maximum of Rs. 50.00 Lakhs) is to be deposited in the form of 
irrevocable Bank Guarantee (FROM Scheduled Bank / Branch acceptable to the owner) 
with validity 28 days beyond the validity of the  BID in the format given in the Bid Document 
in a separate envelope along with the tender. Certified Cheques & Demand Drafts will also 
be acceptable as Earnest Money / Bid Security drawn in favour of “EASTERN 
COALFIELDS LIMITED, JHANJRA PROJECT” on any nationalized Bank preferably at 
State Bank of India Bank payable at ASANSOL. For works valued up to Rs. 5.00 Lakhs the 
Earnest Money may be deposited in cash or in the aforesaid form. In case earnest Money 
deposit by cash, cash receipt is to be submitted in a separate envelope along with the 
tender. Earnest Money / Bid Security of the unsuccessful bidder shall be refunded as 
promptly as possible after opening of Price Bid & finalisation the tender & shall bear no 
interest. 

 
4.  No tender shall be considered unless accompanied by the said earnest money. 
 
5.  The earnest money will retained in the case of successful tenderer and refunded to 

the unsuccessful tenderer in due course and will not carry any interest. The earnest money 
deposited by the successful tenderer will be dealt with as provided elsewhere in the tender 
documents. 

 
6.(a)   Site investigation Report : The contractor, in preparing the bid, shall rely on the site 

investigation report referred to in the bid document, supplemented by any information 
available to the bidder. 
 

6. (b)  Every tenderer is expected, before quoting his rates, to go through the requirements 
of materials/ workmanship under specification/requirements and conditions of contract and 
to inspect the site/area of the proposed work. 

 
In case of item rate tender a schedule of quantities is enclosed with the tender 

document. He should quote specific rate for each item in the schedule and the rates shall 
be in rupees and paise The rates shall be written both in words and figures and the unit in 
the words and the amount against each item totaled. In the event of any discrepancy 
between the description in words and figures, the description in words will prevail. The rates 
for the work should be inclusive of all incidentals, overheads, all taxes Octroi’s, duties, 
leads, lifts, carriage, tools & plant etc. as required for execution and completion of the work. 
It shall be deemed that the tenderer has visited the site/area and got fully acquainted with 
the working conditions and other prevalent conditions and fluctuations thereto whether they 
actually visited the site/area or not and have taken all the above factors into account while 
quoting his/their rates. 

 
7(a).  Corrections where unavoidable, shall be made by crossing out and rewriting duly 

authenticated with full signature & date by the tenderer. Erasing or overwriting in the tender 
documents may disqualify the tender. 

 
7(b).  The tender shall be submitted either in English or in Hindi, preferably in English. 
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7 (c )  Cost of Bidding: The bidder shall bear all costs associated with the preparation & 
submission of his bid & the Employer will in no case be responsible & liable for those cost. 

 
8.  The tenderer shall closely study all specification in detail, which govern the rates for 

which he is tendering. 
 
9.  Sales Tax clearance certificate for the last financial year or the last assessment 

which ever is later or proof of filing the returns for the previous financial year should 
accompany the tender. 

 
10.  The work should be completed within ___6(six)__________ months from expiry of 

10(ten) days from the issue of letter of acceptance of tender/work order or handing over the 
site or handing over reasonable number of working drawings to the contractor or the  period 
of mobilization allowed in the work order for starting the work in special circumstances, 
whichever is latest. 

 
11.  On Completion of the work all rubbish, debris, brick bats etc. shall be removed by the 

contractor(s) at his/their own expense and the site cleaned and handed over to the 
company and he/they shall intimate officially of having completed the work as per contract. 

 
12.  The company does not bind itself to accept the lowest tender and reserves the right 

to reject any or all the tenders without assigning any reasons whatsoever and to split up the 
work between two or more tenderers or accept the tender in part and not in entirety. 

 
13.  The tenderer(s) will indicate the equipment/machinery/vehicles he/they is/are going 

to use on this job and also give adequate evidence of experience in doing similar works and 
financial capacity to complete the work in time. 

 
14.  The tenderer(s) should also state what technical / supervisory personal he / they 

would be employing for supervising the work. 
 
14(a).  Full information should be given by the tenderer in respect of following:- 
 

i. If an individual:  Full name 
     Postal address. 
    Place of Business. 

 
ii. If Proprietor firm: Full Name of the Proprietor. 

    Full Postal address of Firm/Proprietor. 
 

iii. If a  partnership Firm: Full name of partners. 
    Full postal addresses of the Registered Office. 

Of Firm & the partners. 
    Registered Partnership Deed. 
 

iv. In Case of Company: Date and place of registration. 
     Memorandum & Articles of Association,  

Name of all the Directors 
  Full Postal address of the registered office & all the Directors. 
 
 v. Joint Venture : Two or three Companies/contractors participating in the tender as Joint 
Venture should submit Firm-wise participation details  ,Banker’s name, execution of work with 
details of contribution of each and all other relevant details 
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Notes- Joint venture must comply the following requirements: 
 

I ) Following are the minimum qualification requirements for joint ventures: 
 
a The qualifying criteria parameter i.e. Experience, financial resources etc.of the 
individual partner of the joint venture will be added together and the total criteria 
should not be less than as spell out in qualifying criteria.  

 
 

ii) The formation of joint venture or change in the joint venture character/partners after 
submission of the bid and any change in the bidding regarding joint venture will not be 
permitted. 

 
iii) Any bid shall be signed so as to legally bind all  partners jointly and severally and 
any bid shall be submitted with a copy of the joint venture Agreement (JV Agreement) 
providing the joint and several liabilities with respect to the contract. 

 
iv) The pre-qualification of a joint venture does not necessarily pre-qualify any of its 
partners individually or as a partner in any other joint Venture or association. In case of 
dissolution of a joint venture, each  one of the constituent firms may pre-qualify if they meet 
all the pre-qualification requirerments,subject to written approval of the employer. 

 
v) The bid submission must include documentary evidence to the relationsnlip between 
joint venture partners in the form of JV Agreement to legally bind all partners jointly & 
severally for the proposed agreement which should set out the principles for the 
constitution, operation, responsibilities regarding work and financial arrangements, 
participation (percentage share in the total) and liabilities (joint and several) in respect of 
each and all of the firms in the joint venture. Such JV Agreement must evidence the 
commitment of the parties to bid for the facilities applied for (if pre-qualified) and to execute 
the contract for the facilities if their bid is successful. 

 
vi)  One of the partners responsible for performing a key component of the contract shall 
be designated as Lead partner. Thjis authorization shall be evidenced by submitting with 
the bid a Power of Attorney signed by legally authorized signatories of all the partners. 

 
vii)  The JV Agreement must provide that the lead partner shall be authorized to incur 
liabilities and receive instructions for and on behalf of any and all partners of the joint 
Venture and the entire execution of the contract shall be don e with active participation of 
the Lead Partner. 

 
viii) The contract agreement should be signed jointly by each Venture PARTNERS. 

 
ix)An entity can be a partner in only one joint venture. Bid submitted by Joint Ventures 
including the same entity as partner will be rejected. 
 
x)The JV agreement may specify the share of each individual partner  for the purpose of 
execution of this contract. This required only for the sole purpose of apportioning the value 
of the contract to that extend for individuals partner for the subsequent submission in other 
bids if he intends to do so for the purpose of qualification in that tender. 

 
 
14(b). Change in Constitution of the Contracting Agency: 
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Prior approval in writing of the company shall be obtained before any change is 
made in the constitution of the contracting agency, otherwise it will be treated as a breach 
of Contract. 

 
15.  Canvassing in connection with the tender in any shape or form is strictly prohibited 

and tenders submitted by such tenderers who resort to canvassing shall be liable to 
rejection. 

 
16(a).  Every Tenderer will have to submit a declaration in support of the authenticity of 

the credentials submitted by him along with the Tender in the form of an AFFIDAVIT as per 
the format provided  duly authenticated by Notary Public. 

 
16(b).  If a tenderer deliberately provides wrong information or submits false credentials in 

support of his qualilfications, the Company reserves the right to terminate/rescind the 
contract, forfeit the EMD and other dues of the contractor and to   take any other action as 
may be deemed fit. * 

 
* (STRIKE OUT WHICHEVER IS NOT APPLICABLE) 

 
17(a).  An intending tenderer, after obtaining tender documents on payment of Application 

Fee, having doubts as to the meaning of any part of the tender documents may submit to 
the official inviting tender a written request for interpretation or clarification thereof. Any 
interpretation or clarification of the tender documents by formal addendum of if issued by 
the official inviting tender, shall be final and valid and binding on the company and the 
tenderers. 

 
17(b).  A pre-bid meeting will be held on _______________ at _________ AM / PM Hrs. at 

the Office of the ____________________________________ 
________________________________ to clarify the issues & to answer questions on any 
matter that may be raised at that stage. 

 
 (Pre-Bid meeting will be held for turnkey civil works only. Such a meeting for normal civil 

works is considered as not necessary). 
 
18.  On receipt of letter for acceptance of the tender issued by the company, the 

successful tenderer shall execute/ accept contract agreement/work order in the company’s 
prescribed form for the due fulfillment of the contract. Failure to enter into the required 
contract/accept the work order issued by the company within the specified period in the 
work order shall entail cancellation of letter of acceptance of tender/work-order and 
forfeiture of the earnest money. The written contract/work order to be entered into between 
the contractor and the company shall be the foundation of the rights of both the parties and 
the contract shall not be deemed to be executed until the contract/work-order is signed 
/accepted by both the parties i.e. contractor and the company. 

 
19(a).  The validity period of the tenders shall be 4(four) months from the date of opening of 

price bid or revised price bid, if any.  
 

The tenderer shall not, during the said period or within the period extended by 
mutual consent, revoke or cancel his tender or alter the tender on any terms / conditions 
thereof without consent in writing of the company. 

 
In Case the tenderer violates to abide by this, the company will be entitled to forfeit 

the Earnest money and reject the tender. 
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19(b)  The Company reserves the right to postpone the date of receipt and opening of 
tenders or to cancel the tenders without assigning any reason what so ever. 

 
20.  The company reserves its right to allow Public Enterprise price preference facility as 

admissible under prevailing policy. 
 
21.  This detailed tender notice shall be deemed to be part of the contract agreement / 

work-order 
 
22.  No subletting of work as a whole by the contractor is permissible. Subletting of work 

in piece rated jobs is permissible with the prior approval of the department. 
  

The Contract Agreement will specify major items of supply or services for which the 
contractor proposes to engage sub-contractor / sub-vendor. The contractor may from time 
to time propose any addition or deletion from any such list & will submit proposals in this 
regard to the Engineer –in-Charge / Designated Officer in charge for approval well in 
advance so as not to impede the progress of work. Such approval of the Engineer –in-
Charge / Designated Officer in Charge will not relieve the Contractor from any of his 
obligations, duties & responsibilities under the contract. 

 
23.  In case the contractor enters into any litigation such action should have to be taken 

in a  court of law with jurisdiction over the place where the subject work is to be executed. 
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SPECIAL GUIDE LINES FOR TENDERERS FOR SUBMISSION OF TENDERS 
 
1.      Tenderers are requested to pay special attention to go through notice inviting tenders and 
place the contents of Part-I in the cover meant for Part-I and the contents of Part-II in the cover 
meant for Part-II of the tender as specified in the NIT so that improper placement of contents in 
two covers of Part-I & Part-II does not take place. 
 

Both sealed envelopes of part-I and Part-II as well as sealed cover containing the Earnest 
Money and Demand Draft (towards cost of tender documents for those tenders who will down load 
from web site) are to be placed as such in another envelope and duly sealed indicating on the top 
of the envelope, the tender notice details and a certification that Part-I, Part-II and Earnest Money 
sealed envelopes are put in this envelope. 
 
(i) Name of work, (ii) NIT NO., & (iii) Cover identity, Part-I, Part-II or Earnest Money should be 
written on the top of each sealed cover. 
 
2.       Tenderers are requested to observe the above instruction in their own interest and also to 
avoid complications at the time of opening their tenders. 
 
3. The information of Part-I of tender shall be examined and the Part-II of tender of such 
tenderers shall only be opened who will qualify in the light of various stipulations given in NIT. The 
date and time of opening of Part-II of tenders shall be intimated to the parties subsequently and 
the same shall be opened in the presence of the tenderers or their authorized representative who 
choose to be present. 
 
             The Part-II of the tender of such tenderers who will not qualify for opening shall stand 
rejected. 
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GENERAL TERMS AND CONDITIONS 
 
1. Definitions 
 
i).  “Employer” or “Company” means the Eastern Coalfields Limited, Sanctoria, P. O. – 

Dishergarh, Dist: Burdwan (W. B. ), Pin – 713333 who will employ the contractor 
represented by the appropriate authority. 

 
ii).  “Principal Employer” means the Eastern Coalfields Limited, Sanctoria, P. O. – 

Dishergarh, Dist: Burdwan (W. B.)-713333, or the officer nominated by the company to 
function on its behalf. 

 
iii).  The word “Contractor/contractors” wherever occurs means the successful 

tenderer/ tenderers who has/have deposited the necessary earnest money and has/have 
been given written intimation about the acceptance of tender and shall include legal 
representative of such individual or persons composing a firm or a Company or the 
successors and permitted assignees of such individual, firm or company, as the case may 
be. 

 
iv).  “Site” means the land and places including any building and erection thereon, over, 

under, in or through which the Permanent works or Temporary works designed by the 
Engineer in Charge are to be executed and any other lands and places provided by the 
Employer for working space or any other purpose as may be specifically designated in the 
Contract as forming part of the site. 

 
v).  The term “Sub-Contractor” as employed herein, includes those having a direct 

contract with contractor either on piece rate, item rate, time rate or any other basis and it 
includes one who furnishes work to a special design according to the plans or specifications 
of this work but does not include one who merely supplies materials. 

 
vi).   “Accepting Authority” shall mean the management of the company and includes 

an authorized representative of the company or any other person or body of persons 
empowered in this behalf by the company. 

 
vii)  “Engineer-in-charge” shall mean the officer nominated by the company in the Civil 

Engineering cadre/discipline who is competent to direct supervisors and authorized to be in 
charge of the works for the purpose of this contract. The Engineer in Charge / Designated 
Officer in Charge who is of an appropriate seniority, will be responsible for supervising and 
administering the contract, certifying payments due to the contractor, valuing variations to 
the contract, awarding extension of time and valuing compensation events. The Engineer in 
charge / Designated Officer in Charge may further appoint his representatives i.e. another 
person / Project Manager or any person and notify to the contractor who is directly 
responsible for supervising the work being executed at the site, on this behalf under their 
Delegation of Powers of the company. However, overall responsibility, as far as the contract 
is concerned, will be that of the Engineer in charge / Designated Officer in Charge. 

 
 
viii).  The “Contract” shall mean the notice inviting tender, the tender as accepted by the 

company, the work Order issued to the contractor, and the formal contract agreement 
executed between the company and the contractor together with the documents referred to 
therein including general terms and conditions, special conditions, if any, scope of work, 
frozen terms and conditions/ technical parameters/ scope of work and revised offer, if any, 
specifications, drawings, including those to be submitted during progress of work, schedule 
of quantities with rates and amounts. 
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ix).  A “Day” shall mean a day of 24 hours from midnight to midnight. 
 
x).   The “Work” shall mean the works required to be executed in accordance with the 

contract/ work order or parts thereof as the case may be and shall include all extra or 
additional, altered or substituted works or any work of emergent nature, which in the opinion 
of the Engineer-in-charge, become necessary during the progress of works to obviate any 
risk or accident or failures or become necessary for security. 

 
xi).  “Schedule of Rates” referred to in this conditions shall mean the standard schedule 

of rates prescribed by the company and the amendments issued from time to time. 
 
xii) “Contract Amount” shall mean: - 

 
a) In the case of turnkey contracts the total sum for which tender is accepted by the 

company. 
 

b) In the case of other type of contracts the total sum arrived at based on the individual 
rates quoted by the tenderer for the various items shown in the “Schedule of Quantities” 
of the tender document as accepted by the company with or without any alteration as the 
case may be. 

 
xiii).  “Written notice” shall mean a notice or communication in writing and shall be 

deemed to have been duly served if delivered in persons to the individual or to a member of 
the contractors firm or to an office of the company for whom it is intended, or if delivered at 
or sent by registered mail to the last business address known to him/them who gives the 
notice. 

 
xiv).  “The Constructional Plant” means all appliances, tools, plans or machinery or 

whatsoever, nature required in or about the execution, completion or maintenance of the 
works but does not include materials or other things intended to form part of the permanent 
work. 

 
xv).  “The letter of Acceptance of Tender” means letter giving intimation to the 

tenderers that his/ their tender has been accepted in accordance with the provisions 
contained in that letter. 

 
xv)i.  “Department” means the Civil Engineering Department / Surface Construction 

Department of Eastern Coalfields Limited. 
 
xvii).  “Act of Insolvency” means as it is designed by Presidency Town Insolvency Act or 

Provincial Insolvency or any act amending such originals. 
 
xviii).  The words indicating the singular only also include the plural and vice-versa where 

the context so requires. 
 
 
2. Contract Documents : 

 
The following documents shall constitute the contract documents: 

 
i. Notice Inviting Tender / Detailed Tender Notice. 
 
ii. Article of Agreement / Letter of Acceptance of Tender / Work order. 
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iii. General Terms & conditions of contract / commercial terms & conditions of contract. 
 
iv. Additional terms & conditions of contract, if any. 
 
v. Specifications. 
 
vi. Schedule of quantities (or Bill of Quantities) Schedule of work / Scope of Work & 

Schedule of Deviation (To be provided by the Contractor). 
 
vii. Frozen terms & conditions / technical parameters / scope of work and revised offer, if 

any. 
 
viii. Contract drawings and work programme. 
 
ix. Safety code etc. forming part of the tender. 

 
N. B. : Deviations : 
  
  Deviations sought by the bidders, whether they are technical or commercial 

deviations, must only be given in the schedules prescribed for them. Any willful attempt by 
the bidders to camouflage the deviations by giving them in the covering letter or in any 
other documents than the prescribed schedules may render the bid itself as non-
responsive. 

 
2.1  The contractor shall enter into and execute contract agreement in the prescribed 

form. The cost of the stamp papers for the contract agreement shall be borne by the 
contractor. Two sets of contract documents/agreements shall be prepared and signed by 
both the parties. One of the sets shall be stamped “ORIGINAL” and the other “Duplicate”. 
The duplicate copy will be supplied to the contractor free of cost and the Original is to be 
retained by the company. For any additional copies required by the contractor the price to 
be charged would be that of the cost of the Tender Document (Application fee) 

 
  All additional copies should be certified by the Engineer – in – Charge. 
   

 The contractor shall keep copy of these documents on the site / place of work in 
proper manner so that these are available for inspection at all reasonable times by the 
Engineer – in  - Charge, his representatives or any other officials authorized by the 
company for the purpose. 

 
2.2. The contract document shall not be used by the contractor for any purpose other than this 

contract & the contractor shall ensure that all persons employed for this contract strictly 
adhere to this and maintain secrecy, as required of such documents. 

 
2.3 Tender Evaluation & Bid Assessment: 

 
The Tenders received will be scrutinized and evaluated by a duly constituted Tender 

Committee. 
 

The Tender Committee will examine the Comparative Statements prepared by the 
concerned technical department and will satisfy itself that all aspects/conditions of each 
offer has been properly evaluated with respect to financial implications etc. 

 
  Tender received without Earnest Money will be rejected. 
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The deviations from the commercial terms & conditions & the Tender specifications 

are scrutinized before opening of price bids. Normally no deviations in the commercial 
terms & conditions will be accepted. 

 
However, the Tender Committee may decide to scrutinize the different conditions 

given by the tenderers and formulate and freeze the acceptable conditions and intimate all 
the tenderers about the same and give them an opportunity to revise their price bid if 
necessary before opening the same. 

 
The Price Bids are opened at the time and place fixed for the same in presence of 

the tenderers & committee members and due information for opening of Price Bid is too be 
given to all concerned. In case where the tenderers are given an opportunity to revise their 
Price Bids, only the revised Price Bids are opened & the Original Price Bids are to kept in 
tact in the custody of the company.   

 
The Price Bids of the tenderersd will have no condition. The p rice Bids which are 

incomplete & not submitted as per instructions given in the Tender Document will be 
rejected. 

 
Bidders who meet the minimum qualifications criteria will lbe qualified only if their 

available bid capacity is more than the updated estimated value. The available bid capacity 
will be calculated as under: 

 
  Assessed Availability Bid capacity = (A x N x 2 – B) 
  

Where, 
 
A =  Maximum value of Civil Engineering works executed in any one year during the 
last five years (updated to present level @ 5% per calendar year) taking into account 
the completed as well as works in progress. 

 
N =   Number of years prescribed for completion of the works for which bids are 
invited. 

 
B = Value at present price level, of existing commitments and on going works to be 
completed during the ………….……months (period of completion of works for which 
bids are invited). 

 
Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have 
 

- made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualifying requirements, and / or 

 
-  record of poor performance such as abandoning of works, not properly  completing 
the contract, inordinate delays in completion, litigation history or financial failures etc. 

  
 Information on Bid Capacity (works for which bids have been submitted & works which are 
yet to be completed) as on the date of this bid.  
 
1(A) Existing commitments and on going works: 
 
Description Place & Contract Name & Value of Stipulated Value of Anticipated 
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of work State No. & 
Date 

Address of 
the 

Employer 

Contract 
(Rs. 

Lakh) 

period of 
Completion 

works 
remaining 

to be 
completed 

date of 
Completion 

1 2 3 4 5 6 7 8 
        

 
 
1(B) Works for which bids already submitted: 
 
Description 

of work 
Place & 

State 
Estimated 
Value of 

Works (Rs. 
Lakh) 

Stipulated 
period of 

Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 
      

 
 
2. Works performed as prime contractor (In the same name) on works of a similar 
nature over the last five (05) years :  * * 
 

Project 
Name 

Name of 
Employer 

Description 
of work 

Contract 
No. 

Value of 
Contract 
(Rs. 
Lakh) 

Date 
of 
Issue 
of 
work 
order 

Stipulated 
period of 
completion 

Actual date 
of 
completion 

Remarks 
explaining 
reasons for 
delay & 
work 
completed 
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3.  Quantities of work executed as prime contractor (in the same name & style ) in the 
last five years :   * * 
 
(The table given below is a typical example & the contents may vary depending upon the nature & 
scope of work) 
 

Quantity of work performed 
(CuM) 

Year Name of the work 
Cement 

Concrete 
(Including 

RCC & 
PCC) 

Masonary Earth 
Work 

Remarks (Indicate 
contract Ref.) 

1 2 2 4 
19__ - 19__ 
 
19__ - 20__ 
 
20__ - 20__ 
 
20__ - 20__ 
 
20__ - 20__ 

   

 
1. Enclose a certificate from Engineer(s)-in-Charge 
2. Immediately preceding the financial year in which bids are received. 

 
( THE SYSTEM OF DETERMINATION OF BID ASSESSMENT CAPACITY AS ABOVE WILL BE 
USED ONLY IN CASE OF WORKS OF ESTIMATED VALUE OF OVER Rs. 1.00 CRORE ) 
 
2.4 Abnormally High Rate (AHR) & Abnormally Low Rate (ALR) Items. 
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Abnormally High Rates & Abnormally Low Rates, if quoted by the contractor, in item rate 
tenders will be identified & dealt with as under: 
 

I) For identification of AHR & ALR items the ceiling of +/-  20 % respectively, when 
compared with the updated estimates rate, will be considered. 

 
ii) Variation in Quantity on quoted rate during execution for AHR & ALR items shall 
be permitted upto +/- 2 %  (+ 25 % for AHR & - 25 % for ALR) of the quantity 
provided for items of work below plinth level & +/- 5 % of the quantity provided for 
items of work above plinth level respectively. 

 
iii) Quantity variation beyond the limit mentioned at ii) above shall be dealt by arriving 
new rate based  on prevalent market rates of materials & labour analysed as per 
standard analysis of rate of N.B.O. / C.P.W.D. Payment to extra quantity over the 
permitted quantity of +/- 25 %  and +/- 5 % (as the case may be ) would be made on 
the basis of the new analysed rate. 

 
iv) For identified abnormally low rate (ALR) items, the co ntractor will be required to 
deposit with the company the difference in amount calculated  between the 
departmental justified rate multiplied by the  quantity of a particular ALR item and the  
ALR rate quoted by the contractor multiplied by the quantity of the same item. 

 
The total amount to be deposited will be the sum total of all the identified ALR items 

calculated as per the method outlined above. 
 

The amount so retained will be refunded on successful completion individual ALR 
items of work. 

 
 
2.5 Negotiations: 
 

Negotiations will be held only if the lowest rate received is not reasonable and the 
decision of the company regarding reasonableness of rates quoted will be final & binding on 
the bidders. 

 
Work will be awarded to the lowest bidder (L-1) without post tender negotiations if 

the rates are reasonable. 
  

If rates are not reasonable, negotiations with L-1 only may be undertaken to arrive at 
a reasonable rate. 

 
 
 
2.6 Acceptance of Offer : 
 

Letter of Acceptance is an acceptance of offer by the Company and it need not be accepted 
by the tenderer. But the tenderer should acknowledge the receipt of the order within 15 
days of mailing of work order and any delay in acknowledging the receipt will be treated as 
a breach of contract and compensation for the loss caused by such breach will be declared 
by the company by forfeiting EMD/Bid bond. 

 
2.7 Banned or delisted Contractors. 
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The bidders would give a declaration that they have not been banned or delisted by any 
Govt. or Quasi Govt. agencies or PSU’s. If a bidder has been banned or delisted by any 
Govt.or Quasi Govt agencies or PSU’s this fact must be clearly stated and it may not 
necessarily be a cause for disqualification. If the declaration is not given, the bid will be 
rejected as non-responsive. 

 
3. Discrepancies in contract documents & Adjustments there of : 

 
The documents forming part of the contract are to be treated as mutually explanatory 

of one another and in case of discrepancy between schedule of quantity, the specifications 
and/or drawing, the following order of preference shall be observed :- 

 
a)  Description in Bill ;of quantities of work. 
b)  Particular specification and special condition, if any. 
c) Drawings. 
d)  General specifications. 

 
3.1   In the event of varying or conflicting provision in any of the documents(s) forming 

part of the contract, the Accepting Authority’s decision/clarification shall hold good with 
regard to the intention of the document or contract as the case may be. 

 
3.2.  Any error in description, quantity or rate in Bill of Quantities or any omission there 

from, shall not vitiate the contract or release the contractor from discharging his obligations 
under the contract including execution of work according to the Drawing and specifications 
forming part of the   particular contract document. 

 
3.3. Any difference detected in the tender/tenders submitted resulting from: 
 

 
a) Discrepancy between description in words and figures, the rate which corresponds to 

the amount worked out by the contractor, shall be taken as correct. 
b) Discrepancy in the amount quoted by the contractor due to calculation mistake of the 

unit rate and quantity, the unit rate shall be regarded as firm and amount corrected. 
 

c) Discrepancy in totaling or carry forward in the amount quoted by the contractor shall be 
corrected. 

 
The tendered sum so corrected and altered shall be substituted for the sum originally 

tendered and considered for acceptance instead of the original sum quoted by the tenderer 
along with other tender/tenders. Rounding off to the nearest rupee should be done in the 
final summary of the amount instead of in totals of various sections of the offer. 

 
4. Security Deposit. 
 
4.1 Security Deposit shall consist of two parts; 
  

a) Performance Security to be submitted at awards of work and 
 b) Retention Money to be recovered from running bills. 

The security deposit shall bear no interest. 
  
  
4.1.2. Performance Security should be 5% of contract amount and should be submitted within 28 

days of receipt of LOA by the successful bidders in any of the form given below. 
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Ø A Bank Guarantee in the form given in the bid document. 
Ø Govt.securilties, FDR or any other form of deposit stipulated by the owner. 
Ø Demand Draft drawn in favour of  Eastern Coalfields Ltd., Jhanjra Project. On any 

Scheduled Bank payable at its Branch at Asansol. 
 

The Earnest Money /Bid Security deposited in the form of Bank Guarantee shall be discharged 
when the bidder has signed the Agreement and furnished the required Performance Security / 
Security Deposit. The Bid                            security deposited in the form of Demand Draft / 
cash shall be adjusted against the security deposit. 

 
If performance security is provided by the successful bidders in the form of bank guarantee it 
shall be issued either –  

 
 a) at Bidder’s option by a nationalized /Scheduled Indian Bank  or 
 b) by a foreign bank located in India and acceptable to the employer. 

c) the validity of the Bank Guarantee shall be for a period of one year or  ninety days 
beyond the period of contract , whichever is more. 

 
Failure of the successful bidder to comply with the requirement as above shall 

constitute sufficient ground for cancellation of the award of work and forfeiture of the bid 
security. 

 
4.2.1.  All Running on account bills shall be paid at 95% (ninety five percent) of work value. This 

5% (five percent) deduction towards Retention Money will be the second part of security 
deposit. 

 
 
4.2.2.  5% Performance security should be refunded within 14 days of the issue of defect liability 

certificate (taking over certificate with a list of defects). Retention Money should be 
refunded after issue of No defect Certificate. Retention Money should be deducted at 5% 
from running bills. 

 
4.3.  The Bank Guarantee towards security deposit shall be acceptable only for values 

above Rs. 50,000/-and the Bank Guarantee shall also be valid for a minimum period of one 
year or the period of contract plus the period of retention of security deposit (as described 
hereafter) or six months whichever is more. Bank Guarantee is to be submitted in the 
format                     prescribed by the company. Bank Guarantee shall be irrevocable and 
will be from amongst the list of Banks (Scheduled Banks) provided in the bid document. 

 
4.4. The Company shall be at liberty to deduct/appropriate from the security deposit such sums 

as are due and payable by the contractor to the company as may be determined in terms of 
the contract, and the amount appropriated from the security deposit shall have to be 
restored by further deduction from the contractors subsequent on account running bills, if 
any.  

 
The refund of security deposit shall be subject to company’s right to deduct / 

appropriate its due against the contractor under this contract or under any other contract. 
 
4.5  On completion of the entire work & certified as such by the Engineer-in-Charge & on 

passing of the final bill by the department, one half of the Security Deposit lying with the 
company shall be refunded to the contractor. The other half shall be refunded to the 
contractor on the expiry of six months from the date of completion as certified by the 
Engineer –in-Charge subject to the following conditions: 
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a. Any defect / defects in the work, if detected after issue of completion certificate is / are 
rectified to the satisfaction of the Engineer-in-charge within the said period of six 
months. 

 
b. In the case of building work / other work of similar nature, the refund shall be made on 

the expiry of the said six months period or at the end of full monsoon period i.e. June to 
October, whichever is later in point of time & any defects such as leakage in roof, 
efflorescence in walls, dampness, defects in drainage etc. should be rectified to the 
satisfaction of Engineer-in-Charge. 

 
5. Deviation/Variations in Quantities and Pricing. 
 

The quantities given in the “Schedule of Quantities” are based on estimates and are 
meant to indicate the extent of the work and to provide a uniform basis for tendering and 
any variation either by addition or omission shall not vitiate the contract. 

 
5.1. The company through its Engineer-in-Charge or his representative shall, without radically 

changing the original scope and nature of the work under contract, have power to make any 
alterations in or additions to or substitution of the original specifications, drawings, designs 
and instructions that may appear to be necessary or advisable during the progress of the 
work.  

 
The contractor shall be bound to carry out the works in accordance with the 

instructions given to him/them in writing by the Engineer –in-Charge or his representative 
on behalf of the company, Such altered or additional or substituted work which shall form 
part of the original contract, shall be carried out by the contractor on the same terms and 
conditions in all respects they agreed to do the main work and at the same rate/rates as are 
specified in the contract/work-order.  

 
5.2.  The right is reserved to cancel any item of work included in the contract agreement 

or portion thereof in any stage of execution if found necessary to the work and such 
omission shall not be a waiver of any condition of the contract nor invalidate any of the 
provisions thereof.  

 
5.3.  If the additional, altered or substituted work included any class of work for which 

rate/rates is/ are not specified in the contract/work-order, rates for such items shall be 
determined by the Engineer-in-charge as follows: 

 
a. In the case of percentage tenders, if the rate for the item of work executed is available in 

the company’s approved SOR, it will be paid at the schedule rate plus or minus the 
accepted percentage as per contract. 

 
b. In case of item rate tenders, the rate for extra item shall be derives from the rate for 

similar item or near similar item of work available in the agreement schedule of work or 
by analysis of rates as at (c) below and the lower rate out of the above two shall be 
considered. 

 
c. In case the rate for extra item is to be derived by analysis of rate, the same shall be 

done by analysis on prevalent market rate of materials and labour based on standard 
norms of analysis of rate of N.B.O/C.P.W.D. 

 
d. In case of combined tender, with partly item rate for non-schedule items & partly 

percentage tenders for SOR items, the rate for extra item shall be derived as at (b) 
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above in case of non schedule item rates and in case of percentage rates for SOR items 
the rate for extra items shall be derived as at (a) above.         

 
e. In case of variation in quantity of abnormally high value and abnormally low value items 

beyond 25% of the agreement schedule of quantity, new rate shall be arrived at for such 
excess quantity over 25% of the agreement schedule of quantity by analysis of rates 
based on prevalent market rates of materials and labour following N.B.O./C.P.W.D. 
norms 

 
In case of any difference between the contractor and the Engineer-in-charge as 

to the fixation of rates, the matter shall be referred to the accepting authority of the 
company i.e. CGM(C )/GM(C )/CE(C ) i.e. of the Company or Staff Officer(C ), for the 
work awarded at company Hqrs. level and Area level respectively, whose decision shall 
be final and binding on the contractor. 

 
5.4 Payment for such deviated items (Additional / altered / substituted items of work or excess 

quantities of work beyond +/- 25% of the agreement schedule) shall be made in the 
contractors running on account bills, till the revised estimate regularising these items are 
sanctioned by the competent authority of the company, at the provisional rates and shall 
not exceed: 

 
a. 75% of the rate recommended by the Engineer-in-charge to the accepting authority of 

the company i.e. CGM(C )/GM(C )/CE(C ) i.e. of the Company or SO(C ) of the area, if 
the rate is directly available in the SOR of the company. 

 
b. 50% of the rate recommended by the Engineer-in-charge to the accepting authority of 

the company i.e. CGM(C )/GM(C )/CE(C ) i.e. of the Company or SO(C ) of the area, if it 
is analysed item rates based on prevalent market rates of materials and labour following 
N.B.O./CPWD norms. 

 
 
5.5.  The time for completion of the originally contracted work shall be extended by the 

company in the proportion that the additional work (in value) bears to the original contracted 
work (in value) plus 25 % of the time calculated as explained above as may be assessed 
and certified by the Engineer-in-charge. 

 
5.8. The company through its Engineer-in-charge or his representative, on behalf of the 

company, shall have power to omit any part of the work in case of non-availability of a portion 
of the site or for any other reason and the contractor shall be bound to carry out the rest of the 
work in accordance with the instructions given by the Engineer-in-charge. No claim from the 
contractor shall be entertained / accepted on these grounds. 
 

5.9. In the event of any deviation being ordered which in the opinion of the contractor changes 
radically the original scope / nature of the contract, the contractor shall under no circumstances 
suspend the work, either original or altered or substituted, and the dispute / disagreement as to 
the nature of deviation of the rate / rates to be paid for such deviations shall be resolved 
separately with the company as per the procedures / norms laid down  hereafter.  
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6. Time for completion of contract, Extension thereof, Defaults And Penalties. 

 
Time is the essence of the contract and as such all works shall be completed within the 
time stipulated in the contract / work-order. 

 
Immediately after the contract is executed/the work order is issued, the Engineer-in-charge 
and the contractor shall agree upon a detailed time and progress chart prepared based on 
BAR CHART / PERT CPM techniques on the basis of a construction schedule submitted by 
the contractor at the time of executing contract showing the order in which the work is 
proposed to be carried out within the time specified in the contract document /work-order. 
For the purpose of this, detailed time & progress chart, the work shall be deemed to have 
commenced on the expiry of 10(ten) days from the issue of Letter of Acceptance OF 
tender/Work-order or handing over the site of work or handing over reasonable number of 
working drawings to the contractor or the period of mobilization allowed in the work order 
for starting the work in special circumstances, whichever is later. 

 
6.1. If the contractor, without reasonable cause or valid reasons, commits default in commencing 

the work within the aforesaid time limit, the company shall without prejudice to any other right 
or remedy, be at liberty, by giving 15 days notice in writing to the contractor to commence the 
work, to forfeit the Earnest Money deposited by him and to rescind the letter of 
Acceptance/work-order. 

 
Additionally, the company will reserve the right to debar such defaulting Contractors 

from participating in future tenders for a minimum period of 1 (ONE) Year. 
 
6.2  If the contractor fails to maintain the required progress in terms of the agreed time 

and progress chart or to complete the work and clear the site on or before the contract or 
extended date of completion, he shall without prejudice to any other right or remedy 
available under the law to the company on account of such breach, pay as compensation ( 
Liquidated Damages) @ half percent (1/2%) of the contract price per week of delay. The 
aggregate of such compensation/compensations shall not exceed 10(ten) percent of the 
total value as shown in the contract. 

 
This will also apply to items or group of Items for which separate period of 

completion has been specified. The amount of compensation may be adjusted or setoff 
against any sum payable to the contractor under this or any other contract with the 
company. 

 
6.2.1  The Company, if satisfied, that the works can be completed by the contractor within 

a reasonable time after the specified time of completion, may allow further extension of time 
at its discretion with or without the levy of L.D. in the event of extension granted being with 
L.D, the company will be entitled without prejudice to any other right or remedy available in 
that behalf   to recover from the contractor as agreed damages equivalent to half percent of 
the contract value of the works for each week or part of the week subject to a ceiling of 10% 
of the contract price. 

 
6.2.2.  The company, if not satisfied that the works can be completed by the contractor, and 

in the event of failure on the part of the contractor to complete work within further extension 
of time allowed as aforesaid, shall be entitled, without prejudice to any other right, or 
remedy available in that behalf, to rescind the contract. 
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6.2.3.  The Company, if not satisfied with the progress of the contract and in the event of 
failure of the contractor to recoup the delays in the mutually agreed time frame, shall be 
entitled to terminate the contract. 

 
6.2.4.  In the event of such termination of the contract as described in clauses of 6.2.2. or 

6.2.3. or both the company, shall be entitled to recover LD upto ten percent (10%) of the 
contract value and forfeit the security deposit made by the contractor besides getting the 
work completed by other means at the risk and cost of the contractor. 

 
6.3 a) The company may at its sole discretion, waive the payment of compensation on request 

received from the contractor indicating valid and acceptable reasons if the entire work is 
completed within the date as specified in the contract/work-order or as validity extended 
date without stipulating any compensation for delay.  

OR 
b) If the progress of the work or of any portion of the work is un-satisfactory, the Engineer-
in-charge shall be entitled, after giving the contractor 15 days notice in writing, to employ 
another agency for executing the job or to carry out the work departmentally either wholly or 
partly debiting the contractor with the cost involved in engaging another agency or the cost 
involved in executing the work departmentally, as the case may be. The certificate to be 
issued by the Engineer-in-charge for the cost of the work so done shall be final and 
conclusive and the extra cost, if any, shall be borne by the contractor. 

 
6.4. Extension of date of completion: On happening of any events causing delay as stated 

hereunder, the contractor shall intimate immediately in writing to the Engineer-in Charge. 
 

a) Force Majeure:  
 
(i) Natural phenomena, including but not limited to abnormally bad weather, 
unprecedented floor and draught, earthquakes & epidemics. 
 
(ii) Political upheaval, civil commotion, strikes, lockouts, acts of any Govt.  (Domestic / 
foreign) including but not limited to war, properties, quarantine embargoes. 

   
  The successful bidder/contractor will advise in the event of his having to resort 
to this clause by a Registered letter duly certified by the local chamber of commerce or 
statutory authorities, the beginning and end of the cause of delay, within fifteen days of 
the occurrence and cessation of such Force Majeure condition. 

 
In the event of delay due to Force Majeure for more than one month the contract 

may be terminated at the discretion of the company. Termination under such 
circumstances will be without any liability on either side. 

 
b) Serious loss or damage by fire. 
 
c) Non-availability of stores, which are the responsibility of the company to supply as per 
contract 
. 
d) Non-availability of working drawing/drawings in time, which are to be made available by 
the company as per contract during progress of the work. 

 
e) Delay on the part of the contractors or tradesmen engaged by the company not forming 
part of the contract, holding up further progress of work. 
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f) Non-availability or breakdown of tools and plant to be made available or made available 
by the company. 

 
g) The execution of any modified or additional items of work or excess quantity of work 

 
h) Any other causes which, at the sole discretion of the company, is beyond the control of 
the contactor. 

 
6.4.1. A HINDRANCE REGISTER shall be maintained by both department and the contractor at 

site to record the various hindrances, as stated above, encountered during the course of 
execution. 

 
Hindrance register will be signed by both the parties. The contractor may also record 

his observations ln the Hindrance Register. Incase the contractor has a different opinion for 
hindrance and a dispute arises then the matter would be referred to the EIC and or the next 
higher authority whose decision would be final & binding on the contractor & the decision to 
be communicated within 15 days. 

 
6.4.2   The contractor shall request the company in writing for extension of time within 15 

days of happening of such event causing delay stating also the period for which extension 
is required. The company may, considering the genuinity of the request, give a reasonable 
extension of time for completion of the work. Such extension shall be communicated to the 
contractor in writing by the company through the Engineer-in-Charge within 1 month of the 
date of receipt of such request. 

 
6.4.3   The opinion of the Engineer-in-Charge, whether the grounds shown for the extension 

of time are or are not reasonable, is final. If the Engineer-in-Charge is of the opinion that the 
grounds shown by the contractor are not reasonable and declines to the grant of extension 
to time, the contractor cannot challenge the soundness of the opinion by reference to 
arbitration. 

 
The opinion of the Engineer-in-Charge that the period of extension granted by him is 

proper or necessary is not, however, final. If the contractor feels that the period of extension 
granted is inadequate he can appeal to the CGM (Civil) / GM(Civil) / CE(Civil) of the 
company for consideration on the question whether the period of extension is or is not 
proper or necessary. 

 
6.4.4   Provisional extension of time may also be granted by the Engineer-in-Charge during 

the course of execution, on written request for extension of time within 15(fifteen) days of 
happening of such events as stated above, reserving the company’ right to impose / waive 
penalty at the time of granting final extension of time as per contract agreement. 

 
6.4.5.1. When the period fixed for the completion of the contract is about to expire, the 

question of extension of the contract may be considered at the instance of the contractor or 
the Department or of both. The extension will have to be by parties’ agreement, express or 
implied. 

 
In case the contractor does not apply for grant of extension of time within 15(fifteen) 

days of the hindrance occurring in execution of the work and the department wants to 
continue with the work beyond the stipulated date of completion for reason of the work 
having been unavoidably hindered, the Engineer-in-charge can grant extension of time 
even in the absence of application from the contractor. Such extension of time granted by 
the Engineer-in-charge is valid provided the contractor accepts the same either expressly or 
implied by his actions before and subsequent to the date of completion. Such extension of 
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time shall be without prejudice to company’s right to levy compensation under the relevant 
clause of the contract. 

 
The contractor shall however use his best efforts to prevent or make good the delay 

by putting his endeavors constantly as maybe reasonably required of him to the satisfaction 
of the Engineer-in-Charge. 

 
7. Materials supply & other facilities. 
 
7.1 *  The Company does not undertake any responsibility for supply of any materials to 

the contractor. 
OR 

 
7.1 *   The company will supply steel both reinforcement & Structural & cement at the 

following rates inclusive of all taxes. The contractor shall bear all cost for transportation; 
handling & storage from the issuing store of the company to contractor’s site store.  

 
i) Reinforcement Steel :- 

(a) M. S. Round : Rs. 
(b) Tor Steel  : Rs. 
(c) Structural Steel : Rs. 

 
ii) Cement   : Rs. 

 
  [  *  Delete whichever is not applicable  ] 
 
7.2  If the steel is issued by the department, the wastage of steel shall be the barest minimum. 

The wastage allowed from theoretical quantity will be upto a maximum of 5% to cover the 
wastage due to cutting into pieces, bending and other factors. No cut pieces or scrap less than 
2 mtr. in length will be taken by the department. Efforts should be made to use the cut pieces 
of 2 mtr. or above length as far as possible. 

 
If the wastage of steel is more than the permissible variation mentioned above the cost of 

excess wastage made by the contractor shall be recovered at double the issue rates indicated 
above, or 115% of prevailing market rate including Sales tax and general tax during the period 
of work whichever is more. 

 
No allowance shall be entertained on account of Rolling Margin or the steel either issued by 

the department or procured by the contractor. 
 
7.3  If the cement is issued by the department, the variation of 5% will be permitted over the 

theoretical consumption of cement for value of work upto Rs.10.00 lakhs and 3% for value for 
work above Rs.10.00 lakhs. In the event of cement consumed is more / less than specified 
above, the recovery for the quantity of cement consumed in excess or less than the specified 
quantity shall be made at double the issue rate or 115% of prevailing market rate including 
sales tax and general tax during the period of work, whichever is more. 

 
7.4  In case the department is not able to supply cement / steel as per the provisions of the 

contract, the Engineer- In -charge may allow, with the approval of CGM(Civil)/ GM(Civil)/ 
CE(Civil) of the company, the contractor in writing for procurement of cement / steel from the 
approved sources and the extra on this account including transport charges, if any, over the 
issue rate shall be reimbursed to the contractor on production of authentic documents. 
Transportation of cement / steel from the place of  purchase to the site of work and proper 
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storage of cement / steel shall be contractor’s  responsibility. He should maintain proper 
account of cement / steel procured by him and should allow inspection of his Godown and his 
cement / steel account by the concerned Engineer-in-charge or any other authorized Officers 
of the company. Contractor should draw materials from the company on the basis of actual 
requirement as assessed by the Engineer-in-charge “ as and when required” basis. 

 
7.5.  Recovery of cost of materials issued on sale A/C will be made as per actual 

consumption basis but the Engineer-in-Charge will have the discretion for making full 
recovery while processing a particular bill or asking for the return of the balance materials if 
the work is not progressing satisfactorily. 

 
The contractor shall keep accurate record of materials issued by the company, 

maintain proper account for the materials received and consumed in the work and shall be 
open to check by the Engineer-in-Charge or his authorized representative. The contractor 
shall ensure that such materials are consumed for the contract works only and the Register 
for the aforesaid account shall be signed both the representatives of Engineer-In-Charge 
and the contractor. 

 
7.6.  All materials, tools and plants brought to site by the contractor including the materials 

supplied by the company shall be deemed to be held in lien by the company and the 
contractor shall not have the right to remove the same from the site, without the written 
permission of the Engineer-In-Charge. The company shall not however be liable for any 
loss, theft or damage due to fire or other cause during this period of lien, the responsibility 
for which shall lie entirely on the contractor. 

 
7.7.  The contractor shall bear the cost of loading, transportation to site, unloading, storing 

under cover as required etc. as may be necessary for the use and keeping the materials in 
good condition. 

 
7.8 Any surplus materials issued by the company, remained after completion or 

termination of the contract, shall be returned by the contractor at his cost to the place of 
issue and the Engineer-in-charge shall accept the same at the rate not exceeding the rate 
at which these were originally issued taking into consideration the deterioration or damage, 
if any, that may have been caused during the custody of the contractor. In the event, the 
contractor fails to return the surplus materials out of those supplied by the company, the 
Engineer-in-charge may in addition to any other liability which the contractor would incur in 
this regard, by giving notice in writing require the contractor to pay the amount at a double 
the issue rate for such un-returned surplus materials or 115% of the prevailing market rate 
including S.T & General Tax during the period of work, whichever is more. 

 
7.9.  On completion or on termination of the contract and on complete recovery of secured 

advance paid by the company, if any, in respect of materials brought to site, the contractor 
with due permission of the Engineer-in-charge shall be entitled to remove at his expenses 
all surplus materials originally supplied by him and upon such removal, the same shall 
become the property of the contractor. 

 
7.10.   All charges on account of octroi, terminal or Sales Tax and other duties on materials 

obtained for the works from any source (excluding materials supplied by the company) shall 
be borne by the contractor. 

 
7.11 The contractor shall arrange necessary electricity at his own cost for the work and his own 

establishment. However, if available and feasible the company may arrange electricity at one 
point near the work site and necessary recovery of cost of energy consumed will be made at 
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rates prescribed by the company from time to time. Energy meter for this purpose shall be 
provide by thee contractor. 

 
7.12. The contractor shall arrange necessary water for the work and his own establishment. 

However, if available and feasible the company may arrange water at one point near the 
work site for which recovery @ 1% of the contract value of work done will be made from the 
contractor’s bills. 

 
7.13.  Explosives, detonators and other inflammable materials shall not be used in the 

execution of the work at site by the contractor without prior written permission of the 
Engineer-in-charge. Transportation & Storage of such materials shall be done in specified 
manner in accordance with the law in force. The contractor shall also obtain license with the 
handling of the same.  

 
8. Quality Assurance-Materials and Workmanship :   
 

The contractor shall carry out and complete the work in every respect in accordance 
with the contract and shall ensure that the work conforms strictly to the drawings, 
specifications, instructions of Engineer-in-charge.  The Engineer-in-Charge may issue from 
time to time, further drawings, detailed instructions / directions in writing to the contractor. 
All such drawings, instructions/directions shall be consistent with the contract documents 
and should be reasonably inferable there from, along with clarifications  / explanations 
thereof, if necessary. 

 
8.1   For Quality Assurance of all the Civil Engineering works the norms / guidelines laid 

down by the company herein and elsewhere will form part of the contract for the purpose of 
quality of works. 

 
8.2.   The contractor shall be responsible for correct and complete execution of the work in 

a workman like manner with the materials as per specification which shall be subject to the 
approval of the company. All work under execution in pursuance of the contract shall be 
open to inspection and supervision by the Engineer in Charge or by his authorised 
representative or any other official of higher rank or any other person authorised by the 
company in his behalf & the contractor shall allow the same. 

 
8.3 All materials to be provided by the contractor shall be in conformity with the 

specification / schedule of work as per the contract and the contractor shall furnish proof, if 
so required by the Engineer-in-Charge to his satisfaction that the materials do so comply. 

 
8.4. The contractor shall immediately after the award of work draw up a schedule giving dates 

for submission of samples as required or necessary as per the specification for approval of 
Engineer-in-charge who shall approve, if found acceptable, promptly so that there is no 
delay in the progress of the work of the contractor or of the work of any of the sub-
contractor. 

 
On receipt of samples as per schedule, the Engineer-in-charge shall arrange to 

examine/test with reasonable promptness ensuring conformity of the samples with the 
required specification and complying with the requirements as per contract documents 
keeping in view that the work shall be in accordance with the samples approved by him. 
The contractor shall not start bringing materials at the site unless the respective samples 
are approved. Materials conforming to approved samples shall only be brought to site. 

 
Samples are to be supplied by the contractor at his own cost. The cost involved in 

testing shall be borne by the contractor. If any test is ordered by the Engineer-in-charge 
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which is to be carried out by any independent person or agency at any place other than the 
site even then the cost of materials and testing charge etc. shall be borne by the contractor. 
If the test shows that the materials are not in accordance with the specifications, the said 
materials shall not be used in the work and removed from the site at contractor’s cost. 

 
8.5.  The company, through the Engineer-in-charge shall have full powers to reject any 

materials or work due to a defect therein for not conforming to the required specification, or 
for materials not being of the required quality and standard or for reasons of poor 
workmanship or for not being in accordance with the sample approved by him, The 
contractor shall forthwith remedy the defect/replace the materials at his expense and no 
further the work shall be done pending such rectification/replacement of materials, if so, 
instructed by the Engineer-in-charge. 
 

In case of default on the part of the contractor, the Engineer-in-charge shall be at 
liberty to procure the proper materials for replacement and/or to carry out the rectifications 
in any manner considered advisable under the circumstances and the entire cost & delay 
for such procurement/rectification shall be borne by the contractor. 

 
8.6.  The Engineer-in-charge shall be entitled to have tests carried out for any materials 

according to the standard practice followed for such tests, other than those for which 
satisfactory proof has already been furnished by the contractor who shall provide at his 
expense all facilities, which the Engineer-in-charge may require for the purpose. 

 
The cost of any other tests, if so required by the Engineer-in-charge shall be borne 

by the contractor only, if the test shows the workmanship or materials not to be in 
accordance with the provision of the contract or the instruction of Engineer-in-charge, but 
otherwise by the company. 

 
8.7. Access To The Works: The Engineer-in-charge and any person authorized by he 

company shall at all times have access to the works and to all workshops and placed 
where work is being prepared or from where materials, manufactured articles are being 
obtained for the woks and the contractor shall afford every facility for and every assistance 
in or in obtaining the right to such access. 

 
8.8. Inspection of works:  
 

(i)  No work shall be covered up or put out of view without the approval of the Engineer-in-
charge or the Engineer-in-charge’s representative or any other officer nominated by the 
company for the purpose and the contractor shall afford full opportunity for the Engineer-
in-charge or his representative or any other officer nominated by the company for the 
purpose to examine and measure any work which is about to be covered up or put out 
of view and to examine foundations before permanent work is placed thereon. The 
contractor shall give due notice to the Engineer-in-charge’s representative whenever 
any such work or foundation is ready or about to be ready for examination and 
Engineer-in-charge’s representative shall, with out unreasonable delay, unless he 
considers it unnecessary and advises the contractor accordingly, attend for the purpose 
of examining and measuring such work or foundations. 

 
ii) The contractor shall uncover any part or parts of the works or making openings in or 

through the same as the Engineer-in-charge may from time to time direct and shall 
reinstate and make good such part or parts to the satisfaction of Engineer-in-charge.  

 
If any such part or parts have been covered up or put out of view after compliance 

with the requirement of sub-clause above and are found to be executed in accordance 
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with the contract, the expenses of uncovering, making openings in or through and 
making good the same shall be borne by the Employer, but in any other cases all costs 
shall be borne by the contractor. 

 
8.9. Removal of Improper work and Materials: 

i) The Engineer-in-charge shall during the progress of the works have power to order 
in writing from time to time. 

a) The removal from the site, of any materials, which in the opinion of Engineer-in-
charge are not in accordance with the contract / work order / approved sample. 

b) The substitution with proper and suitable materials. 
c) The removal and proper re-execution, not withstanding any previous test thereof 

or interim payment therefore, of any work which in respect of materials or 
workmanship is not in accordance with the contract. 

 
ii) In case of default on the part of the contractor in carrying out such order, the 

Engineer-in-charge shall be entitled; to employ and pay other agency to carry out 
the same and all expenses consequent thereon shall be recoverable from the 
contractor or may be deducted from any amount due or which may become due to 
the contractor. 

 
8.10. Devaluation of work. In lieu of rejecting work done or materials supplied not in conformity 

with the contract/work order/approved samples, the Engineer-in-Charge or any other officer 
nominated by the company for the purpose may allow such work or materials to remain, 
provided the Engineer-in Charge/the officer nominated by the company is satisfied with the 
quality of any materials or the strength and structural safety of the work, and in that case shall 
make such deduction for the deduction for the difference in value, as in his opinion may be 
reasonable. 

 
8.11.  Final Inspection of work: The Engineer-in-charge and any other officer nominated by the 

company for the purpose shall make final inspection of all work included in the contract/work 
order, or any portion thereof, or any completed structure forming part of the work of the 
contract, as soon as practicable after notification by the contractor that the work is completed 
and ready for acceptance. If the work is not acceptable to the Engineer-in-charge at the time of 
such inspection, he shall inform the contractor in writing as to the particular defects to be 
remedied before final acceptance can be made. 

 
8.12. Defects appearing after acceptance: Any defects, which may appear within the defects 

liability period and arising in the opinion of the Engineer in Charge, from lack of conformance 
with the drawing and specification shall, if so, required by the Engineer in Charge in writing, be 
remedied   by the contractor at his own cost within the time stipulated by the Engineer in 
Charge. If the contractor fails to comply, the Engineer in Charge may employ other persons to 
remedy the defects and recover the cost thereof from the dues of the contractor. 

 
8.13. Site Order Book:  A site order book is a register duly certified by the Engineer in Charge 

regarding number of pages it contains, each page being numbered, name of work, name of 
contractor, reference of contract / work order and the aforesaid certificate should be recorded 
on its first page. 
 

Site order book shall be maintained on the sites of works and should never be removed 
there from under any circumstances. It shall be the property of the company. The Engineer in 
Charge or his authorized representative shall duly record his observations regarding any work 
which needs action on the part of the contractor like, improvement in the quality of work, failure 
to adhere to the scheduled programme etc. as per contract / work order. The contractor shall 
promptly sign the work order book and note the orders given therein by the EIC or his 
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representative and comply with them. The compliance shall be reported by the contractor in 
writing to the EIC in time so that it can be checked. 

 
The site order book will be consulted by the Engineer in Charge at the time of making both 

running on account and final bills of the contractor. A certificate to this effect should be given in 
the measurement books by the Engineer in Charge or his representative. 

 
 
8.14. Samples and Testing of Materials: All the materials to be procured by the contractor and 

to be used in work shall be approved by the Engineer-in-charge in advance and shall pass 
the tests and analysis required by him, which will be as specified in the specifications of the 
items concerned and or as specified by BIS or the IRC standard specification acceptable to 
the Engineer-in-charge. The method of sampling and testing shall be as per the relevant 
BIS, IRC and other relevant standards practices. Minor minerals like sandstone, chips etc. 
shall be conforming to relevant BIS standards. All bought out items including cement and 
steel shall be procured from such manufactures who hold valid license conforming to 
relevant BIS standards for manufacturing of such items. 

 
8.15. Storage of Materials: Materials shall be so stored as to ensure the preservation of the 

quality and fitness for the work. When considered necessary by the Engineer-in-charge, 
they shall be placed on wooden platforms or other hard clean surface and not directly on 
the ground.. 

 
Materials shall be placed under cover when so directed and the contractor shall erect and 
maintain at his own cost temporary weatherproof sheds at the work site for the purpose of 
stored materials shall be inspected at the time of use in the work, even though they may 
have been inspected and approved before being placed in storage or during storage. 

 
8.16. Defective Materials: All materials not conforming to the requirements of the specification 

shall be considered as defective, and all such materials, whether in place or not, shall be 
rejected. They shall be removed immediately by the contractor at his expenses and 
replaced with acceptable materials. 

 
No rejected materials, the defects of which have been subsequently corrected, shall 

be used on the work until approval in writing, has been given by the Engineer-in-charge. 
Upon failure on the part of the contractor to comply with any instruction of the Engineer-in-
charge made under the provisions of this article within the time stipulated by the Engineer-
in-charge, the Engineer-in-charge shall have authority to remove and replace defective 
materials and recover the cost of removal and replacement from the contractor. 

 
Further all such defective materials lying at site not removed and replaced within 30 

days after issue of notice by the Engineer-in-charge, if the Engineer-in-charge so decides, 
shall dispose off such materials in any manner without any further written notice to the 
contractor. 

 
9. Measurement of Payments: 

Except where any general or detailed description of the work in the Bill of Quantities 
or specifications of the contract /work order provides otherwise, measurement of work done 
shall be taken in accordance with the relevant standard method of measurement published 
by the Bureau of Indian Standard (BIS) and if not covered by the above, other relevant 
Standards/Practices shall be followed as per instruction of the Engineer-In-charge. 

 
9.1.  All items of work carried out by the contractor in accordance with the provision of the 

contract having a financial value shall be entered in the Measurement Book as prescribed 
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by the company so that a complete record of the measurements is available for all the 
works executed under the contract and the value of the work executed can be ascertained 
and determined there from. Measurements of completed work/portion of completed work 
shall be recorded only in the Measurement Books. 

 
9.2  Measurement shall be taken jointly by the Engineer-in-charge or his authorized 

representative and by the contractor or his authorized representative. 
 
9.3   Before taking measurements of any work, the Engineer-in-charge or the person 

deputed by him for the purpose. Shall intimate the contractor to attend or to send his 
representative to attend the measurement. Every measurement thus taken shall be signed 
and dated by both the parties on the site on completion of the measurement. If the 
contractor objects to any measurements, a note to that effect shall be made in the 
measurement Book/Log Book and signed and dated by both the parties. 

 
9.4.  The measurement of the portion of work/items of work objected to, shall be re-

measured by the Engineer-in-charge himself or the authority nominated by the company for 
the purpose in the presence of the contractor or his authorized representative and recorded 
in the M B.which shall be signed and dated by both the parties. Measurement so recorded 
shall be final and binding upon the contractor and no claim whatsoever shall thereafter be 
entertained. 

 
In case the contractor or his authorized representative does not attend to the joint 

measurements at the prefixed date and time after due notice, the measurement taken by 
the Engineer-in-charge or his representative shall be final and binding on the contractor.  
 

Measurement of the extra items of work or excess quantities of work duly authorized 
in writing by the Engineer-in-charge shall also be taken and recorded in the M.B. based on 
the existing items in the SOR of the company and if such items do no exist in the 
company’s SOR, the description of the work shall be as per actual execution, payment for 
such extra items will be based on the rates to be derived as described in the relevant 
clause of the contract/work-order.  

 
9.5.   No work shall be covered up or put out of view without the approval by the Engineer-

in-charge and recording of measurements and check measurement thereof duly accepted 
by the contractor. The contractor shall provide full opportunity to the Engineer-in-charge or 
his representative to examine and measure all works to be covered up and to examine the 
foundations before covering up.  

 
The contractor shall also give notice to Engineer-in-charge whenever such works or 

foundations are ready for examination and the Engineer-in-charge shall without 
unreasonable delay arrange to inspect and to record covering of such works or foundations. 

 
9.6.  In case of items which are claimed by the contractor but are not admissible 

according to the department, measurements of such items, will be taken by for record 
purposes only and without prejudice so that incase it is subsequently decided by the 
department to admit the contractor’s claims, there should be no difficulty in determining the 
quantities of such work. A suitable remark should however, be made against such 
measurements to guard against payment in the ordinary way. 

 
9.7. Payments: The running on account payments may be made once in a month or at intervals 

stipulated in the work /contract agreement. 
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9.7.01.  Running on account bill/bills for the work executed/materials supplied in accordance 
with the work order /contract shall be prepared on the basis of detailed measurements 
recorded as described herein before and processed for payment. 

 
9.7.02.  Payment of on account bill shall be made on the Engineer-in-charge’s certifying the 

sum to which the contractor is considered entitled by way of interim payment for the 
following: 

 
a) The work executed as covered by the bill/bills after deducting the amount already 

paid, the security deposit and such other amounts as may be deductible or 
recoverable in terms of the work order/contract. 

 
b) (i) Payment for excess quantity of work done with the written instructions of the 

Engineer-in-charge or items already appearing; in the bill of quantities of work with 
approved rates, will be made along with the on account bills only upto 10% of the 
quantities provided in the agreement subject to overall value of work not 
exceeding the agreement value. 
 
(ii)  The CGM(Civil)/GM(Civ)/CE(Civ) of the company and /or the Staff 
Officer(Civ) of the Area may authorize interim payment for excess work done upto 
20% of the quantity of work provided in the Bill of quantity of the work awarded 
from company level respectively subject to overall value of work done does not 
exceed the contract value. 

 
c)  Extra item of work executed will be paid on specific written authorization of 

CGM(Civil)/GM(Civ)/CE(Civ)of the company or Staff Officer(Civ) of the Area 
provided that the value of such extra items of work when added together is not 
more than 10% of the contract value and the total gross payment including 
excess quantity does not exceed the contract value.  
 

Balance amount on account of excess quantity and extra quantity and extra 
items of work executed shall be paid after the deviation estimate/revised estimate 
regularizing the extra items and excess quantities of work is sanctioned by the 
competent authority of the company with the concurrence of the Finance 
Department of the company. 
 

d)  On the Engineer-in-charge’s certificate of completion in respect of the work 
covered by the contract/final measurements of the work certified by the Engineer-
in-charge or his representative. 

 
9.7.03. The measurements shall be entered in the M.B. for the work done upto the date of 

completion and evaluated based on the approved rates for the items in the contract 
agreement/sanctioned revised estimate. In case of extra items of work, the rates shall be 
derived as stated in the relevant clause of the contract. 

 
The payment shall be released against the final bill subject to all deductions which 

may be made on account of materials supplied, water supply for construction, supply of 
electricity and any other dues payable by the contractor to the company, and further subject 
to the contractor having given to the Engineer-in-charge a no claim certificate. The 
contractor shall indemnify the company against proof of depositing royalty on account of 
minor minerals used in the work before the final bill is processed for payments. The final 
payment to be made will also be subject to clause 4.5 of the General Terms & Conditions of 
the contract. 
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9.7.04. Any certificate given by the Engineer-in-charge for the purpose of payment of interim 

bill/bills shall not of itself be conclusive evidence that any work/materials to which it relate 
is/are in accordance with the contract and may be modified or corrected by the Engineer-in-
charge by any subsequent certificate or by the final certificate. 

 
9.7.05 The company reserve the right to recover/enforce recovery of any over payments detected 

after the payment as a result of post payment audit or technical examination or by any other 
means, nor withstanding the fact that the amount of disputed claims, if any, of the 
contractor exceeds the amount of such over payment and irrespective of the facts whether 
such disputed claims of the contractor are the subject matter of arbitration or not. 

 
The amount of such over payments shall be recovered from subsequent bills under 

the contract, failing that from contractor’s claim under any other contract with the company 
or from the contractor’s security deposit or the contractor shall pay the amount of over 
payment on demand. In case of contractor’s non-payment on such demand, the same 
should be realized from the contractor’s dues, if any, with Coal India Limited or any of it’s 
subsidiaries. 

 
9.7.06 The contractors are required to execute all works satisfactorily and according to the 

specifications laid down in the contract/work-order. If certain items of work, executed by the 
contractor, are below specifications, the contractor should re-do them according to the 
specifications and instructions of EIC, and if the contractor fails to rectify the defects within 
the time and in the manner specified by the EIC, the work shall be got re-done or rectified 
by the department at the risk and cost of the contractor. Engineer-in-charge may accept 
such work of below specification provided the department is satisfied with the quality of 
such works and the strength/structural safety of such works. In that case, Engineer-in-
charge shall make such deductions for the difference in value, as in his opinion is 
reasonable and is approved by the accepting authority of the company i.e. 
CGM(Civ)/GM(Civ)/CE(Civ) of the company or any other officer nominated by 
CGM(Civ)/GM(Civ)/CE(Civ) for the purpose  

 
9.7.07   The Payment stage involved will be as under: 
 

i) Signature of EA(Civil) / Sr. Overseer( c ) / Overseer (c ) in MB’s both in pages  recording 
measurements, abstract of bill & the duly filled in bill form. 

 
ii) Signature of Engineer( c ) / EE(C )  with appropriate  check measurements in the MB’s  
and the bill form. 

 
iii) Signature of Sr.EE( c ) / SE(C ) with appropriate check measurements in MB’s and the 
bill form,. 

 
iv) Signature of Engineer in charge as per definition as at clause 1(vii)of the General terms 
and Conditions, as a token of acceptance for payment of the bill. The EIC may sign in the 
abstract of the bill in the MB & the bill form. In between stage ( iii) & (iv) accountal checking 
may be made by the concerned Accounts Officer/ Accountant. 

 
9.7.08 Secured Advance:  Secured advance can be paid for items of materials required for 

execution of the work and covered under categories A & B and supplied by the contractor at 
work site, supported by necessary vouchers, challans, test certificates etc. after execution 
of indemnity bond as per prescribed Form of the company on on-judicial stamp paper of 
prescribed value. 
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This advance shall be recovered in four equal installments or as per  consumption 
whichever is higher. Engineer In Charge shall recover at his discretion all or any part of 
secured advance paid, if in his opinion the work is not progressing satisfactorily or the 
security of these materials at site is not adequately taken care of by the contractor. Secured 
advance shall be pyable for contracts of value above Rs.10.00 lakhs  Only. 
 
Secured advance for structural steel sections, reinforfement steel                and cement 
collected at site, wlll be paid upto 75% of the corresponding stock yard prices of SAIL for the 
corresponding steel items and Govt. approved / D.G.S.D prices for cement, if the same 
exist. 

 
In case of non-availability of Govt. apaproved prices of cement & steel and for the materials 
falling under Category  - A and B the secured advance will be paid at the basic rate 
available in the approved schedule of rates of the company plus or minus the overall 
percentage on which the work was awarded, provided such rate is not more than 60% of the 
quoted rate of the co ntractor for the actual work. 

 
 At any point of time the outstanding recoverable secured advance shall not be more than 
10% of the contract value. 

 
 Items against which secured  advance can be granted : 
 

Category - A 
 
   
  Category-A 
 Civil: 
 
 1.Bricks 

2.Stone and brick aggregate. 
 3.Stones. 

 4.Finished   products of brass, iron and steel such as doors & windows frames, wire 
mesh, gate, GI sheets. 

 5.Pre-cast R.C, C.  Products such as pipes, jail, water storage tanks etc. 
 6.Doors & windows fittings. 
 7.Pipes and sanitary fittings of CI, SCI & HCI. 
 
 Electrical: 
 
 1.Steel conduits 
 2.GI Pipes. 
 3/I.C.Bords 
 4.Switchgears (Air circuit beakers and Air break switches) 
 5.C.I Boxes. 
 6.A.C.S.R.Conductors. 
 7.A.C.Plant & Machinery. 
 8.Pkumps 
 9.Generating sets (without oil) 
 
 Itmes against which secured advance can begranted: 
 
 Category-B 
 
 Civil : 
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 1.Glazed tiles,terrazzo,tilesd and sim,ilar articles. 
 2.Marble slabs. 
 3.Asbestos cement products. 

 4.Finished timber Products such as doors, windows, flush doors, particles boards 
(subject to mandatory test being satisfactory) etc. 

 5.Bitumen in sealed drums. 
 6.Bitumen felt. 
 7.Plythene pipes and fittings and tanks. 
 8.Sanitary fittings and pipes of S.W. porcelain and chinaware materials. 
 9.Laminated/safety, one-way vision, and bullet p roof glasses. 
 10.Chemical required for anti-termite treatment (in sealed drums) 
 11/Paints, varnishes, distempers, pigment, spirit etc. 
 
 Electrical : 
 
 1/Transformers. 
 2.Oil-filled switch gears. 
 3.L.T. & H.T Cable 
 4.Fans. 
 5.Storage and Dry Batteriesd. 
 6.Insuklation tapes. 
 7.Epoxy cable cinmoiybds, 
 8.Electric lilght fittings. 
 9.Wooden battens,casing,& capping and wooden boards. 
 10.Flexible wir3s. 
 11.PVC materials. 
  12.Oil and lubricants. 
 13.Rubber materials. 
 14/Glass wool,termocole & other insulating materials. 
 15.Porcelain H.T. and L.T.insulators 

 
In addition to indemnity bond, for material listed under Category –B, the contractor 

shall be required to provide necessary insurance cover of equivalent value of materials. 
 
 Items against which no secured advance shall be granted: 
 
 1.Glass products other than those indicated in Category-B/ 
 2/Bulbs and tubes. 
 3.Petrol and diesel. 
 
 
 
 
9.8 Income tax deduction @ 2% of the gross value of each bill or at the rate as amended from 

time to time, shall be made unless exempted by the competent authority of the Income tax 
Department.  
 

Sales tax on works contract shall be payable by the contractor, if however, the 
company is asked to make deduction from the contractor’s bills, the same shall be done 
and a certificate to this effect shall be issued to the contractor for dealing with the State 
Govt. and the company does not take any responsibility to do anything further in this 
regard. 
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9.9. No interest shall be payable on the amounts withheld, under the terms of the 
Agreement/work-order. 

 
10. Termination, Suspension, Cancellation and Foreclosure of Contract. 

The company shall, in addition to other remedial steps to be taken as provided in the 
conditions of contract be entitled to cancel the contract in full or in part, if the contractor. 
 
a) makes default in proceeding with the works with due diligence and continues to do so 
even after a notice in writing from the Engineer-in-charge, then on the expiry of the period 
as specified in the notice. 

OR 
b) Commits default/breach in complying with any of the terms and conditions of the contract 
and does not remedy it or fails to take effective steps for the remedy to the satisfaction of 
the Engineer-in-charge, then on the expiry of the period as may be specified by the 
Engineer-in-chare in a notice in writing. 

OR 
c) Obtain a contract with the company as a result of   ring tendering or other non-bonafide 
methods of competitive tendering. 

OR 
 
d) Shall offer or give or agree to give any person in the service of the company or to any 
other person on his behalf any gift or consideration of any kind as an inducement or reward 
for act/acts of favour in relation to the obtaining or execution of this or any other contract for 
his company. 

OR 
e) fails to complete the work or items of work with individual dates of completion, on or 
before the date/dates of completion or as extended by the company, then on the expiry of 
the period as may be specified by the Engineer-in-charge in a notice in writing. 

OR 
f) Transfers, sublets, assign the entire work or any portion thereof without the prior approval 
in writing from the Engineer-in-charge. The Engineer in Charge may by giving a written 
notice, cancel the whole contract portion of it in default. 

 
10.1.  The contract shall also stand terminated under any of the following circumstances: 

a) If the contractor being an individual in the case of proprietary concern or in the case of a 
partnership firm any of its partner is declared insolvent under the provisions of 
insolvency Act for the time being in force, or makes any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors amounting to 
proceedings for liquidation or composition under any insolvency Act. 

b) In the case of the contractor being a company, its affairs are under liquidation either by 
a resolution passed by the contractors company or by an order of court, not being a 
voluntary liquidation proceedings for the purpose of amalgamation or re-organisation, or 
a receiver or manager is appointed by the court on the application by the debenture 
holders of the contractor’s company, if any. 

c) If the contractor shall suffer an execution being levied on his/their goods, estates and 
allow it to be continued for a period of 21 days (twenty-one) days. 

d) On the death of the contractor being a proprietary concern or of any of the partners in 
the case of a partnership concern and the company is not satisfied that the legal 
representative of the deceased proprietor or the other surviving partners of the 
partnership concern are capable of carrying out and completing the contract, the 
decision of the company in this respect shall be final and binding which is to be 
intimated in writing to the legal representative or to the partnership concern. 

 
10.2. On cancellation of the contract or on termination of the contract, the EIC shall have powers: 
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a) to take possession of the site and any materials, constructional plant, equipments, 
stores etc. thereon. 

b) to carry out the incomplete work by any means at the risk and cost of the contractor. 
c) To determine the amount to be recovered for completing the remaining work or in the 

event the remaining work is not to be completed the loss/damage suffered, if any, by the 
company after giving credit for the value of the work executed by the contractor up to 
the time of cancellation less on a/c payment made till date and value of contractor’s 
materials, plant, equipments, etc/ taken possession of after cancellation. 

 
d) To recover the amount determined as above, if any, from any money due to the 

contractor on any account or under any other contract and in the event of any shortfall, 
the contractor shall be called upon to pay the same on demand. The need for 
determination of the amount of recovery of any extra cost/expenditure or of any 
loss/damage suffered by the company shall not however arise in the case of termination 
of the contract for death/demise of the contractor as stated in clause 10.01(d) of the 
contract. 

 
e) To give the contractor or his representative on the work 7(seven) days notice in writing 

for taking final measurement for the works executed till the date of cancellation or 
termination of the contract. The EIC shall fix the time for taking such final measurement 
and intimate the contractor in writing. The final measurement shall be carried out at the 
same appointed time not withstanding whether the contractor is present or not. Any 
claim as regards measurement which the contractor is to make shall be made in writing 
in 07 (seven) days of taking final measurement by Engineer in Charge as aforesaid and 
if no such claim is received, the contractor shall be deemed to have waived all claims 
regarding above measurement and any claim made thereafter shall not be entertained. 

 
10.3 Suspension of work:   

 
(i).   The company shall have power to suspend the work or any part thereof and the 

Engineer In Charge may direct the contractor in writing to suspend the work, for such 
period and in such manner as may be specified therein on account any default on 
the part of the contractor, or for proper execution of the work for reasons other than 
any default on execution of the work for reasons other than any default on part of the 
contractor, or on ground of safety of the work. 

 
(ii).  In the event of suspension for reasons other than any default on the part of the 

contractor extension of time shall be allowed by the company equal to the period of 
such suspension and the contractor shall properly protect and secure the works to 
the extent necessary during such suspension.  

 
The contractor shall carry out the instructions given in this respect by the 

Engineer In Charge & if such suspension exceeds 45 ( forty five ) days , the 
contractor will be compensated on mutually agreed terms.  

 
10.4  The work shall, throughout the stipulated period of contract, be carried out with all due 

Diligence on the part of the contractor. In the event of termination or suspension of the 
contract, on account of default on the part of the contractor, as narrated herein before, the 
security deposit and other dues of the work or any other work done under the Company 
shall be forfeited and brought under the absolute disposal of the company Provided, that 
the amount so forfeited shall not exceed 10 (ten) percent of the contract Value. 
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10.5. Foreclosure of contract: 
If at any time after acceptance of the tender the company decides to abandon for any 
reason Whatsoever, the company, through its EIC, shall give notice in writing to that effect 
to the contractor. In the event of abandonment the company shall be liable:- 
 
a) To pay reasonable amount assessed and certified by the EIC of the expenditure 
incurred, if any, by the contractor on preliminary works at site e.g. temporary access roads, 
temporary construction for labour and staff quarters, office accommodation, storage of 
materials, water storage tanks and water supply for the work including  supply to labour 
/staff quarters, office etc.  
 
b)  To pay the contractor at the contract rates full amount for works executed and 
measured at site up to the date of such abandonment. 
 
c) To pay for the materials brought to site or to be delivered at site, which the contract 
or is legally liable to pay, for the purpose ;of consumption in works carried out or were to be 
carried out but for the foreclosure, including the cost of purchase and transportation and 
cost of delivery of such materials. The materials to be taken over by the company should be 
in good condition and the company may allow at its discretion the contractor to retain the 
materials in full or in part if so desired by him and to be transported by the contractor from 
site to his place at his own cost with due permission of the EIC. 

 
d) To take back the materials issued by the company but remaining unused, if any, in 
the work on the date of abandonment/reduction in the work, at the original issue price less 
allowance for any deterioration or damage caused while in custody of the contractor. 
 
e) To pay for the transportation of tools and plants of the contractor from site to 

contractor’s place or to any other destination, whichever is less. 
  

10.5.01 The contractor shall, if required by the EIC furnish to him books of accounts, papers, 
relevant documents as may be necessary to enable the EIC to assess the amounts payable 
in terms of clause 10.5 (b) (c) & (e) of the contract. The contractor shall not have any claim 
for compensation for abandonment of the work, other than those as specified above.                               
 

11. Completion Certificate. 
Except in cases where the contract provides for “Performance Test” before issue of 

completion certificate, in which case the issue of completion certificate shall be in 
accordance with the procedures specified therein, the contractor shall give notice of 
completion of work, as soon as the work is completed, to the EIC. The Engineer-in-charge 
and or any other officer, nominated for the purpose by the company shall within 30(thirty) 
days from the receipt thereof, inspect the work and ascertain the defects/deficiencies, if 
any, to be rectified by the contractor as also the item, if any for which payment shall be 
made at reduced rate. 

 
If the defects, according to the Engineer-in-charge are of a major nature and the 

rectification of which is necessary for the satisfactory performance of the contract, he shall 
intimate in writing the defects and instruct the contractor to rectify the defects/remove 
deficiencies within the period and in the manner to be specified therein. In such cases 
completion certificate will be issued by the Engineer-in-charge after the above rectification 
are carried out/deficiencies are removed by the contractor to the satisfaction of EIC. 

 
In the event there are no defects or the defects/deficiencies are of minor nature and 

the EIC is satisfied that the contractor has already made arrangement for rectification, or in 
the event of contractor’s failure to rectify the defects for any reason whatsoever, the defects 
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can be rectified by the company departmentally or by other means and the 50% of the 
security deposit of the contractor shall be sufficient to cover the cost thereof, he shall issue 
the completion certificate indicating the date of completion of the work, defects to be 
rectified, if any, and the items, if any, for which payment shall be made at reduced rate 
indicating reasons therefore and with necessary instructions to the contractor to clear the 
site/place of work or all debris/waste materials, scaffoldings, sheds, surplus materials etc. 
making it clean. 

 
11.1. In case where separate period of completion for certain items or groups of Items are 

specified in the contract, separate completion certificate for such items or group of items 
may be issued by the EIC after completion of such items on receipt of notice from the 
contractor only in the event the work is completed satisfactorily in every respect. 

 
Refund of security deposit and payment of final bill shall, however, be made on 

completion of the entire contract work, but on completion of such items of work. 
 
12. Additional Responsibilities of the contractor(s) 
 

The cost on account of the “Additional Responsibility of the Contractors” under this 
clause is deemed to be included in the tendered rates. 

 
i)  The company reserves the right to let other contractors also work in connection with 
the Project and the contractor /contractors shall co-operate in the woks for the introduction 
and stores and materials and execution of his/their works. 
 
ii)  The contractor/contractors shall keep on the work site during the progress a 
competent and experienced Resident Engineer exclusively for the work and necessary 
assistants who shall represent the contractor(s). The contractor shall employ, on the site in 
connection with the execution and maintenance of the work, the following technical staff: 
 

For Buildings, Roads, Water supply & Sanitary works. 
 

1 For value of work ranging from Rs.10.00 
lakhs to 20.00 lacks 1Experienced Diploma holder 

2 .For value of work above Rs.20.00 Lacs 
and upto Rs.1.00 crore 

1 Experienced Graduate Engineer in Addition to 
Diploma holder as per Sl. No. 4 Below 

3 
For value of work in excess Of Rs.1.00 
crore & for every additional Rs. 2.00 crores 
or part thereof. 

1 Experienced Graduate Engineer in Addition to 
Graduate Engineer & Diploma holder as per Sl. 
No. 1 & 4 

4 
For value of work in excess of Rs.20.00 
lacs & for every additional Rs.50.00 lacs or 
part thereof 1 Diploma Holder Extra 

 
For Industrial Structures. 
 
1 For value of work ranging from Rs. 5 lacs to 

Rs.15 lakhs. 
 

1 Experienced diploma holder 

2 For value of work over Rs.15 lacs and upto 
Rs.75 lakhs. 

1 Experienced Graduate Engineer In addition to 
Diploma holder 
as per sl.no.4 below 

3 For value of work in excess of Rs.75 lakhs 
& for every additional Rs.1.5 crore or part 
thereof. 

1 Graduate Engineer extra in addition to 
Graduate engineer And Diploma holder as per 
sl.  No.1 & 4. 
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4 For value in excess of Rs.15 lakhs & for 
Every additional Rs.50 lakhs value or part 
Thereof. 

1 Diploma holder extra. 

 
The contractor shall intimate the EIC in writing the names, qualifications, experience 

and full postal address of each and every technical personnel employed at site by him. 
 

The contractor(s) shall not be allowed to execute the work unless he/they engage 
the required technical staff at site as stated above. The delay on this account, if any, shall 
be the contractor’s responsibility. 
 

Important instructions shall be confirmed to the contractor(s) in writing .If any 
contractor/contractors in course of the woks finds/find any discrepancy between the 
drawing , forming  part of the  contract documents and the physical conditions of the locality 
or any errors or omissions in drawings except those prepared by himself/themselves and 
not approved by the EIC. It shall be his/their duty to immediately inform the EIC in writing 
and the EIC shall verify the same. Any work done after such discovery and without 
intimation as indicated above will be done at the risk of the contractor/contractors. 
 
 
iii) The contractor /contractors shall employ only competent, skillful and orderly men to 
do the work. The EIC shall have the right to ask the contractor/contractors to remove from 
the work site any men of the contractor/contractors who in his opinion is undesirable and 
the contractor/contractors will have to remove him within three hours of such orders. 

 
The contractor shall employ apprentices in the execution of the contract work as 

required under Apprentice Act. 
 

The contractor shall further be responsible for making arrangements at his own cost, 
for accommodation and social needs of the staff and workers under his employment. 

 
iv) Precautions shall be exercised at all times by the contractor(s) for the protection of 
persons (including employees) and property. The safety required or recommended by all 
applicable laws, codes, statues, and regulations shall be observed by the contractors. In 
case of accidents, the contractor(s)shall be responsible for compliance with all the 
requirements imposed by the workmen’s compensation Act or any other similar laws in 
force and the contractor(s) shall indemnify the company against any claim on this account. 

 
All scaffoldings, ladders and such other structures which the workmen are likely to 

use shall be examined by the Engineer-in-charge or his authorized representative 
whenever they want and the structure must be strong, durable and safe and of such design 
as required by Engineer-in-charge. 

 
In no case any structure condemned by the  EIC or his authorized representatives 

shall be kept on the work and such structure must be pulled down within three hours of 
such  condemnation and any certificate or instructions, however, shall in no way absolve 
the contractor/contractors from his/their responsibility, as an employer, as the company 
shall in no way be responsible for any claim. 

 
The contractor/contractors shall at all times exercises reasonable precautions for the 

safety of employees in the performance of his/their contract and shall comply with all 
applicable provisions of the safety laws drawn up by the State Govt.or Central Govt.or 
Municipality and other authorities in India. The contractor/contractors shall comply with the 
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provision of the safety hand book as approved and amended from time to time by the 
Government of India. 

 
v) The contractor/contractors shall familiarizes themselves with and the governed by all 
laws and rules of India and Local statutes and orders and regulations applicable to his/their 
work. 
 
vi)  The contractor shall maintain all records as per the provision made in the various 
statutes including Contract Labour (Regulation&Abolilition) Act, 1970 and the  Contract 
Labour (Regulation & Abolition) Central Rules,1971, Minimum Wages Act, Workmen 
Compensation Act etc.and latest amendment thereof. Such records maintained by the 
contractor shall be opened for inspection by the EIC or by the nominated representative of 
the Principle Employer. 
 
 vii) The contractor/contractors shall provide facilities for the sanitary necessities of all 
persons employed on the work shall be constructed and maintained in the number, manner 
and place approved or ordered by the EIC/The contractor / contractors shall vigorously 
prohibit committing of nuisance at any other place. Cost of all works under this item shall be 
covered by the contractor/contractor’s tendered rates. 

 
viii) The contractor / contractors shall furnish to the EIC or his authorized representative 
with work reports from time to time regarding the contractor/contractors  organization and 
the progress made by him/them in the execution of the work as per the contract. 

 
ix) All taxes, whether Local, municipal, Provincial or Central etc. and cess, royalties etc. 
are payable or may become payable during the entire periods of contact, shall be to the 
contractor/contractors account and shall be deemed to have be included in the tender for 
the work to be executed by him/them. 

 
However, in the event of any change in the Sales Tax on Works Contract as required 

by the Statutory Authority during the contract period, necessary adjustments will be made in 
contractual payment. For this purpose, the base date shall be the date on which the price 
bids / revised  rice bids have been opened. 

 
In case the company land is used for manufacture of bricks or extraction of gravels 

etc.the contractor will have to pay compensation to the company (apart from the liability of 
the contractor to make the payment of royalty etc.to the State Government) at the same 
rates or royalty fixed by the State Govt. or an appropriate deduction may be made in the 
rate to be paid to the contractors. 

 
x) The contractor/contractors shall make his / their own arrangement for all materials, 
tools, staff and labourer required for the contract, which shall include cost of lead, lift, 
loading, unloading, railway freight, recruiting expenses and any other charges for the 
completion of the work to entire satisfaction of the company. 

 
xi) The contractor / contractors shall make their own arrangement for carriage of all 
materials to the work site at his / their own cost. 

 
xii) The work shall not be sublet to any other party, unless approved by Engineer in 
Charge, in writing. 

 
xiii) ( a) No fruit trees or valuable plants or trees with trunk diameter exceeding 
150mm shall be pulled, destroyed or damaged by the contractor/contractors or any of 
his/their employees without the prior permission of the company, failing which the cost of 
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such trees or plants shall be deducted from the contractor / contractors dues at the rate to 
be decided by the company. The rates quoted are supposed to include clearance of shrubs 
and jungles and removal of such trees upto 150mm dia., as well be permitted by the 
Engineer in Charge in writing. 

 
xiii) (b) Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the employer. The contractor is to notify the Nodal 
Officer or his nominee of such discoveries and carry out the Nodal Officer or his nominee’s 
instructions for dealing with him. 

 
xiv) The contractor/contractors shall not pay less than the minimum wages to the 
labourers engaged by him/them as per Minimum Wages Act or such other legislation or 
award of the minimum wages fixed by the respective State Govt. or Central Govt. as may 
be in force. 

 
xv) All accounts shall be maintained properly and the company shall have the right of 
access and inspection of all such books of accounts etc., relating to payment of labourer 
considered necessary and the company may arrange for witnessing the payment of the 
labourer by its representatives. 

 
xvi) The contractor shall in additions to any indemnity provided by the relevant clauses of 
the agreement or by law, indemnify and keep indemnified for the following: 

 
a) The company or any agent or employee of the company against any action, 
claim or proceeding relating to infringement or use of any patent or design right and 
shall pay any royalties or other charges which may be payable in respect of any 
article or materials included in the contract. 
 

However, the amount so paid shall be reimbursed by the company in the 
event such infringement has taken place in complying with the specific directions 
issued by the company or the use of such article or materials was the result of any 
drawing and/or specifications issued by the company after submission of tender by 
the contractor. The contractor must notify immediately after any claim being made or 
any action brought against the company, or any agent or employee; of company in 
respect of any such matter. 
 
b) The company against all claims damages or compensation under the 
provisions o of payment of Wages Act, 1938, Minimum Wages Act, 1948, Employer’s 
Liability Act, 1938, The Workmen’s Compensation Act, 1923, Industrial Dispute Act, 
1947, Mines Act as applicable, Employees State Insurance Act, 1948 and Maternity 
Benefit Act, 1961, Acts regulating P. F. or any modification thereof or any other law 
relating thereto and rules made there under from time to time, as may be applicable 
to the contract which may arise out of or in consequence of the construction or 
maintenance or performance of the work under the contract and also against costs, 
charges and expenses of any suit, action or proceedings arising out of any accident 
or injury. 
 
c) The company against all losses and claims for injuries or damages to any 
third party or to any property belonging to any third party which may arise out of or in 
consequence of the construction or maintenance or performance of the work under 
the contract and against all claims/demands proceedings; damages cost, charges 
and expenses whatsoever in respect of or in relation thereto. 
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xvii) The contractor is under obligation to hand over to the company the vacant 
possession of the completed building/structures failing which the EIC can impose a levy 
upon the contractor upto 5% of the total contract value for the delay in handing over the 
vacant possession of the completed works after giving a 15(fifteen) days notice to the 
contractor. 
 
xviii) Insurance: a) The contractor shall take full responsibility to take all precautions 
to prevent loss or damage to the works or part thereof for any reasons whatsoever 
(excluding act of God e.g. flood, riots, war, earthquake, etc) and shall at his own cost repair 
and make good the loss/damage to the work so that on completion, the work shall be in 
good order and condition and in conformity with the requirements of the contract and 
instructions of the EIC. 

 
In case of construction works without limiting the obligations and responsibilities 

under the contract, the contractor shall take insurance policy for the total value of work for 
the period from commencement to completion including defect liability period against risk of 
loss/damage to the extent as permissible under the law of insurance. 

 
The contractor shall arrange necessary insurance and pledge the same in the name 

of the company and all moneys payable by the insurers shall be recovered by the company 
which shall be paid to the contractor in installments as may be certified by the EIC for the 
purpose of rebuilding or replacement or repair of the works and/or goods destroyed or 
damaged for which payment was received from the insurers. 

 
b)  Where any company building thereof is used, rented or leased by the 
contractor for the purpose of storing or using materials of combustible nature, the 
contractor shall take separate insurance policy for the entire building and the policy 
shall be deposited with the company. 
 
c)  The contractor shall at all times during the pendency of the contract indemnify     
the company against all claims, damages or compensation under the provision of the 
workmen’s Compensation Act and shall take insurance policy covering all risk, 
claims, damages or compensation payable under the Workmen’s Compensation Act 
or under any other law relating thereto. 
 
d) The contractor shall ensure that the insurance policy/policies is/are kept alive 
till full expiry of the contract by timely payment of premiums and it/they shall not 
cancelled without the approval of the company and a provision is made to this effect 
in all policies, and similar insurance policies are also taken by his sub-contractor if 
any. The cost of premium shall be borne by the contractor and it shall be deemed to 
have been included in the tendered rate. 
 
e)  In the event of contractor’s failure to effect or to keep in force the insurance 
referred to above or any other insurance which the contractor is required to effect 
under the terms of the contract, the company may effect and keep in force any such 
insurance and pay such premium /premiums as may be necessary for that purpose 
from time to time and recover the amount thus paid from any moneys due to the 
contractor. 
 

THE CLAUSE 12 xviii SHALL BE APPLICABLE FOR WORKS OF ESTIMATED VALUE 
OF OVER RS. 50 LAKHS. 

 
xix)  Setting Out: The contractor shall be responsible for the contract and proper setting 
out of the works and correctness of the position, reduced levels, dimensions and alignment 
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of all parts of the work including marking out the correct lay out in reference to the 
permanent bench mark and reference points. Only one permanent benchmark and basic 
reference lines shall be marked shown to the contractor as basic data. 

 
The contractor shall have all necessary instruments, appliances and labour in 

connection therewith, if at any time during the progress of work any error is detected in 
respect of the position, levels, dimensions or alignment of any part of the work, the 
contractor on being required to do so by the EIC or his representative shall at the expenses 
of the contractor rectify such errors to the satisfaction of Engineer In charge unless such 
error is due to incorrect data supplied by the Engineer In charge. 

 
xx) On receipt of Letter of Acceptance of Tender/Work-order the contractor shall 
forthwith Register and obtain License from the competent authority under the Contract 
Labour (Regulation & Abolition) Act, 1970, THE Contract Labour (Regulation & Abolition) 
Central Rules, 1971 and submit certified copies of the same to the EIC and the Principal 
Employer.  

 
xxi)  The contractor shall be registered with the concerned State Govt. and the Central 
Govt. in respect of Sales Tax Act and the Certificate having details of Registration No., 
period of validity etc. should be submitted to the EIC. 

 
xxii) The contractor shall, in connection with woks, provide and maintain, at his own cost, 
all lights, security guards, fencing when and where necessary as required by the EIC for the 
purpose of protection of the works, Materials at site, safety of workmen and convenience of 
the public. 

 
xxiii)  All materials (e.g.stone, moorum and other materials) obtained in the course of 
execution of the work during excavation and dismantling etc. shall be the property of the 
company and the same may be issued to the contractors, if required for use in the works at 
the rates to be fixed by the EIC. 

  
xxiv)  Unless otherwise specifically provided for, dewatering of excavation pits, working 
areas etc shall be the contractor’s responsibility and is to be carried out at his own cost as 
per instructions of EIC. The rates quoted by the contractor shall be deemed to include the 
dewatering costs. 

  
xxv)  Approval by the Nodal Officer/Engineer in Charge or his nominee: The contractor 
shall submit specifications and drawings showing the proposed temporary work to the 
Nodal Officer / Engineer-in-Charge or his nominee, who is to approve them if they comply 
with the specifications and drawings. 

 
The contractor shall be responsible or design of Temporary Works. 

 
The Nodal Officer / EIC for his nominee’s approval shall not alter the contractor’s 
responsibility for design of the Temporary Works. 

 
13. Defects Liability Period  

In addition to the defect/s to be rectified by the contractor as per terms of the 
contract/work order, the contractor shall be responsible to make good and remedy at his 
own expense the defects mentioned hereunder within such period as may be stipulated by 
the EIC in writing. 

 
a)  Any defect/defects in the work detected by the EIC within a period of 6 (six) 
months from the date of issue of completion certificate. 



 55 

 
b)  In the case of building woks or other works of similar nature any defect in the 
work detected by the EIC within a period of 6 (six) months from the date of issue of 
completion certificate or before the expiry of one full monsoon period i.e. June to 
September whichever is later in point of time. 

 
13.1 A programme shall be drawn by the contractor and the EIC for carrying out the defects by 

the contractor detected within the defect liability period and if the contractor fails to adhere 
to this programme, the EIC shall be at liberty to procure proper materials and carry-out the 
rectifications in any manner considered advisable under the circumstances and the cost of 
such procurement of materials and rectification work shall be chargeable to the contractor 
and recoverable from any of the pending dues of the contractors. 

 
The defects liability period can be extended by the company on getting request from 

the contractor only for valid reasons. 
 

There will be no defect liability period for works like Grass Cutting, Jungle Cutting, 
Surface Dressing & any other work of similar nature to be decided by the Engineer in 
Charge. 

 
14. Operating & Maintenance Manual : 
 

  If  “as built” drawings and / or Operating & Maintenance Manual are required the 
contractor shall supply them by the dates as per instruction of the Engineer – in – Charge. 

 
  If the Contractor does not supply the drawings and / or Manual by the dates as 
stated above, or they do not receive the Nodal Officer ar his nominee’s approval, the Nodal 
Officer or his nominee shall withhold the amount as stated in the agreement.  

 
15. Settlement of Disputes / Arbitration 
   
15.1 It is incumbent upon the contractor to avoid litigation and disputes  during the course of 

execution. However, if such disputes take place between the contractor and the 
department, effort shall be made first to settle the disputes at the company level. The 
contractor should make request in writing to the                                     Engineer-In-charge 
for settlement of such disputes/claims within 30(thirtyi) days arising of the cause of 
dispute/claim failing which no disputes/claims of the contractor shall be entertained by the 
company. 

    
15.2 If differences still persist, the settlement of the dispute with Govt. Agencies shall be dealt 

with as per the Guidelines issued by the Ministry of Finance. Govt. of India in this regard. In 
case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the 
Court of Law. 

 
 

XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXx 
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ADDITIONAL  TERMS   AND   CONDITIONS 

 
  
  
 
S H U T T E R I N G 
SPECIAL TERMS AND CO NDITIONS OF CONTRACT 
 
1.Construction Of Shuttering  
 
Shuttering shall be substantially and rigidly constructed of timber or steel or precast concrete or 
other approved materials and shall be true to the shape and dimensions described. Timber shall 
be well seasoned free from loose knots and for exposed concrete faces, free from wrought on all 
faces. Faces in contact with concrete to shall be free from adhering grout, projecting nails splite or 
other defects that may mark the concrete surface. 
 
All joints, excepts as hereinafter specified, shall be sufficiently tight to prevent leakage of cement 
grout and to avoid the formation of fins or other blemishes and all faulty joints shall be caulked. If 
timber boarding be continuously wet throughout the period of use, the joints shall not be tight when 
the shuttering be first constructed. Where the appearance of the concrete face be important, the 
position and direction of the joints shall be as described. 
 
Opening for inspection of the inside of beams, well column and similar shuttering and for the 
escape of wash-water shall be formed so that they can be conveniently closed before 
commencing to place the concrete. 
 
Connections shall be constructed to permit of easy removal of the shuttering and shall be either 
nailed, screwed, bolted clamped wired or otherwise secured to retain the correct shape during 
consolidating of the concrete by tamping, ramming, vibrating or other means. Bolts or clamps shall 
be used in preference to wire ties. Bolt holes in the concrete shall be made good after removal of 
bolt, if wire ties be approved, the ends shall be concealed and measure taken to prevent stress 
strains in the concrete face. 
 
Top shuttering shall be provided to concrete faces where the slope exceeds 1 in 4 ½. Such 
shuttering shall be counter weighted or otherwise anchored against floating. 
 
1. a) Erection of Shuttering :   
 
Shuttering shall be erected true to line and braced & strutted to prevent deformation under the 
weight and pressure of concrete, constructional loads, wind pressure and other forces. The 
deflection shall not exceed 3mm. Beam soffits shall be erected with an upward camber of 6mm for 
each 3mtr. Of horizontal span. If so instructed, calculation and designs of the shuttering shall be 
submitted for approval before construction. 
 
2. Finish For Concrete Surface : 
 
Good surface for the exposed reinforced concrete must be assured by the contractor by using 
plane and true to shape form work. The slight local imperfection may be corrected by adequate 
touching by rubbing this projection by Carborandum stones. Plastering shall not be normally 
permitted on RCC surfaces. Correction of defects must be done as directed by theEIC. 
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Beams and slab shuttering shall be so erected that the shuttering on beam sides and also soffits 
can be removed without disturbing the beam bottom boards. Re-propping of beams shall not be 
approved except when props to reinstate to relived the beam of loads in excess of the design load 
as hereinafter specified. Vertical props shall be supported on folding wedges on sole plate or other 
measurers taken whereby props can be gently lowered vertically when commencing to remove the 
shutter. Props for upper stories shall be placed directly over those in the lower stories and the 
lower most props shall bear upon work sufficiently mature to carry the load. 
 
The contractor shall be responsible for providing and maintaining sufficiently strong scaffolding so 
as to withstand all loads likely to come upon it. Also the safety and adequacy of centering and 
scaffolding shall be the sole responsibility of the contractor. If at any stage of work during or after 
placing concrete in structure the form work sags or bulges, gives way, the concrete shall be 
removed and work redone at contractor’s risk and cost.  
 
Coating Shuttering : 
 
All faces of shuttering or moulds in contact with wet concrete shall be treated with oil or other 
approved coating to prevent adherence of concrete. Such coatings shall be insoluble in water non-
sustaining and not injurious to the concrete and shall not become flaky nor be removable by rain 
or wash water. Liquids that retard the setting of cement shall only be applied to the shuttering 
when described or instructed. Mould oils retarding liquids and similar coating shall be kept out of 
contact with the reinforcement. 
 
Tolerance- Workmanship for dimensions, levels sizes, positions and cover. 
 
1.For layout position or dimensions horizontal or vertical +/- 
 
2.Level of floors, beams and lintels ¼” surface intended to be horizontal, must not slope more than 
¼” in 10’ – 5”. 
 
3.For cover of concrete around reinforcement +/- 1/8” 
 
4.For sizes of beams columns or wall thickness not less than specified or not more that ½”. If 
lesser sections of concrete members are acceptable payments shall be made only for the actual 
section thus executed. 
 
SEPCIAL NOTES 
 
Excavation: 
 
1.Cleaning the site: 
The area required to be set out and should be cleared from all constructions such as stone 
materials, rubbish of all kinds, vegetation, buses and trees (removed as directed and roots being 
entirely grabbed up). No payment shall be made for this to the contractor. Incase trees having girth 
of size 6” or more are out and removed the materials shall be the property of the company and 
should be handed over to the EIC.  
 
2.Setting out 
After clearing the site, a central line will be given by the EIC and it will be the responsibility of the 
contractor to go ahead with further detailed lay out, being benchmarks etc. Permanent bench 
marking by constructing pillars and central line shall be permanently laid by the contractor at his 
own cost and shall remain at places till handing over the work. 
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3.Foundation: 
 
Foundation excavation shall include the removal of material of whatever mentioned and whether 
wet or dry exactly in accordance with the laid levels and contour shown on the plan or as directed 
by the EIC. It shall be taken to the exact level of the lowest footing and the site shall be left plumb 
out to slopes as per the instructions of the EIC, which shall in writing. The rates quoted shall be 
deemed to include dewatering of foundation trenches as long as water is a result of rain, seepage, 
sub-soil water or broker water mains. In case spring water is met, dewatering of which be the 
responsibility of the Management. 
 
Measurement of quantities if not specified shall be based on IS: 1200-1974  
 
4.Contract for   plain and reinforced cement concrete. 
This specification covers the requirement of ordinary concrete of the specified properties for use in 
concrete items, special requirements if specified shall also apply. 
 
Materials. 
 
Cement: Cement shall be ordinary Portland cement and should conform to IS-269-1967. 
 
Water:    Water for mixing cement concrete shall not be salty or Brackish and shall be reasonably 
clear and free from objectionable quantities of salt and traces of oil, acid and injurious alkali salts, 
organic matter and other celterious materials which will either weaken the concrete or cause 
efflorescence or attack the steel in RCC. Water shall be obtained from sources approved by the 
Engineer. Sources of water shall be maintained at such a depth and the water shall be withdrawn 
in such a manner as to exclude silt, mud grass or other foreign materials, container for transport, 
storage and handling of water shall be(water fit for drinking will generally be  found suitable for 
mixing concrete). 
 
Water for curing: Water for curing should not be too alkali, it should have a Ph value ranging 
between 4.5 to 6.5 it shall be free from element which significantly affect the hydration and 
reaction or otherwise interfere with the hardening of concrete. Hard and bitter water containing 
more than 10 days sulphates shall not be used. Portable water will generally be suitable. 
 
Fine Aggregate: Sand for use in concrete work shall be natural sand or crushed stone screening 
sand shall be clean well graded hard stone durable and grithy particles free from injurious amount 
of dust, clay, Kankar Nodule,s soft or flaky particles, shale, alkali salts or organic matter, loam, 
mica or other deleterious materials and shall be approved by the Engineer. The maximum size of 
particles shall be limited to 5mm (about 3/16”). 
 
When the quality of fine aggregate is doubtful, it shall be tested for clay, organic impurities and 
other deleterious substances as laid down in IS-383/1963. It shall not contain deleterious materials 
in such quantity as to reduce strength or durability of the concrete or attack the reinforcement 
incase of the work. The finesses modulus may range between 2.6 to 3.5 
 
Coarse Aggregate- Coarse aggregate shall consist of crushed or broken stone and be hard, 
strong, dense, durable, clean of proper gradation and free from and coating likely to prevent 
proper adhesion of mortar. The aggregate shall generally be cubical in shape as far as possible, 
flaky elongated pieces shall be avoided. Aggregate shall be broken from the best trap 
granite/quartzite/stones in order available in the region approved by the Engineer. Stone shall 
have not deleterious reaction with cement gravel of the appropriate grading may be permitted to 
be substituted for some proportion of the metal without pride adjustment if it is shown that there by 
strength of concrete is increased and workability improved. 
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The maximum size of the aggregate should be as large as possible and in case should exceed ¼ 
of the minimum thickness of the member provided this size presents no difficulty in the case of 
RCC to surround the roofs satisfactorily. 
Approximate range in relevant grading of coarse aggregate may be of 
 
Maximum size of aggregate     Percentage of coarse gate fracting 
 
 40mm to 

80mm 
20mm to 
40mm 

5mm to 
20mm 

10mm to 
20mm 

5mm to 
10mm 

20mm(about 
¾”) 
40mm(about 
11/2”) 
80mm(about 3”) 

         -- 
     --     
 
 20-36 

     - 
    
 40-50 
   16-36 

       100 
     50-60 
      
35-44 

   55-67 
   28-40 
    
10-30 

   33-45 
   18-30 
   
 13-20 

 
 
In the case of general concrete work maximum size 40mm, (about 1 ½” is used and in RCC work 
a maximum size of 20mm(3/4”) will be found satisfactory but it should be restricted to 6mm(about 
¼”) less than the cover  which is smaller. 
 
Coarse aggregate of a porous nature where absorption of water after 24 hour immersions in water 
is more than 5 percent by weight shall not be used. Limits of deleterious substances shall not 
exceed those as in IS-515/1959. 
 
Proportion of Mix. 
 
In ordinary concrete, although proportion of cement to fine and coarse aggregate is specified by 
volume, the quantity of cement shall be determined by weight assuming and bag of cement 
weighing 50 kg.(about 110 lb)not to be equivalent to 35 ltrs.(about 1.2 cft). Fine and coarse 
aggregate shall be measured by dry volume in suitable wooden/steel boxes. Due allowance shall 
be made for bulking in the fine aggregate due to moisture if any, at the time of mixing. 
 
Ingredients required for concrete containing 50 kg.bag of cement for different proportions of mix 
will be as under:- 
 
 
MIX Cement  Fine AGGREGATE   COARSE AGGREGATE    WATER 
 
1:1:2 50 Kg  35 Ltrs    70 ltrs   23 to 27 Lts. 
1:1.5:3    50 Kg 52.5 Lts.   105 Lts.  23 to 30 Lts 
1:2:4 50 kg  70 Lts.    140 Lts.  27 to 32 Lts. 
1:3:6  50 Kg  105Lts.   210 Lts.  37.2 to47.5 Lts. 
1:4:8  50 Kg  140 Lts.   280 Lts.  47.5 to57.0 Lts. 
1:5:10 50 Kg  175 Lts.   350 Lts.  56 to 68 Lts. 
 
 
The ratio of the volume of fine aggregate and coarse aggregates may be varied within limits of 1:1 
½ to1:2 1/2 as directed by the Engineer to suit the mix size of coarse aggregate, the grading 
density, workability and strength without extra cost. But the sum of the volumes of fine and coarse 
aggregate so adjusted shall however, be equal to the volumes of fine and coarse aggregate given 
for the particular mix. 
 
The quantity of water shall be just sufficient but not more than sufficient to produce a dense 
concrete of required workability for its purpose. 
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An allowance shall be made for surface moisture present in the aggregate when computing water 
content as per IS 456 – 1964. 
In the case of reinforced concrete work, the workability shall be such that the concrete will 
surround and properly grip all the reinforcement. Water cement ratio will be such as will give 
concrete just sufficiently wet to be placed and compacted without difficulty. 
For vibrated concrete water content may be reduced by 15% to 20% to give required slum. 
 
Mixing : Mechanical mixer should be used for all concrete work. Mixing shall be continued till 
there is uniform distribution of materials, colour and uniform coating on course aggregate. Mixing 
shall be done for not less than 1 ½ minutes. The water cement ratio shall be between 0.55 to 0.64 
for 1:2:4mix (for other as per IS 456 – 1964). Slump for concrete shall range between 2.5 cm to 5 
cm. And shall be least permitted workability (Ref. IS 456 appendix – 6). 
 
Compacting :  The concrete shall be thoroughly compacted during depositing to get a dense 
concrete. The vibrator shall have not less than 3600 and preferably about 5000 impulses per 
minute and shall be worked to make required dense concrete without sinking and segregation of 
coarse aggregate. 
 
Curing : The concrete shall be kept continuously wet preferably by pounding water for period of 
not less than 14 days from the date of placing continuously ( without a break ). 
 
Sampling And Testing:   
Sampling of materials and concrete shall be done carefully by the contractor under the direct 
supervision of departmental staff as per IS 456 – 1964 at the cost of contractor. All necessary 
labour, materials, equipments etc. for sampling, preparing test cubes curing etc. shall be provided 
by the contractor. 
 
Compressive strength of concrete shall not be less than those specified below: - 

 
                                   WORK TEST IN 15 CM CUBES (ABOUT 6”) 
 
No.          MIX                              Kg/sq.cm at 7 days                               Kg/sq. cm at 28 days 
 
1.       1:1:2:(M-250)               170     250 
2.       1:1 ½:3(M-200)   135     200 
3.       1:2:4 (M-150)   100     150 
4.       1:3:6 (M-100)   70     100 
5.       1:4:8     50     75 
 
Set of 15cm cubes shall be prepared from concrete to be used in the work for compression test for 
every 20sqm. of concrete or part thereof in slab beams and connected columns and for every 
5cum.of concrete or part thereof in column in a day or as desired by the Engineer-in- Charge. 
Normally a set will consist of 6 cubes of 15cm X 15cm. or as decided by the Engineer-in-Charge. 
 
Three cubes shall be used for teat at 7 days age and three at 28 days. If the source of aggregate 
or grading is changed, one set of this test shall be taken for each changes batch. 
 
After 7 days testing defective concrete having strength less than 80% of required strength shall be 
rejected. 
 
STEEL:  Structural steel should confirm to IS 226-1962, In case are not specified should be 
measured as per IS 1200 – 1974. Major earthwork measurements are to be made by levels taken 
initially and finally. 
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                               SUPPLEMENTARY TO ANNEXURE “A” 
      ADDITIONAL SAFETY MEASURES TO BE TAKEN BY CONTRACTORS 
 
     SAFETY CODE 
 

i) Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period works can be 
done safely from ladders. When a ladder is used an extra mozdoor shall be engaged for 
holding the ladder if used carrying materials as well, suitable footholds and handholds 
shall be provided on the ladder and the ladder shall be given an inclination not sleeper 
than ¼ to 1 (1/4 horizontal and 1 vertical). 

 
ii)   Scaffolding or staging more than 12 feet above the ground or floor, swung or suspended 

from an overhead support or stationary support shall have a guard rail properly attach, 
bolted, braced and otherwise secured at least 3 feet high above floor or platform of such 
scaffolding or staging and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

 
iii)       Working platform, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway is 
more than 12 feet above ground level or floor level they should have adequate width and 
should be suitably fenced as described in (i) above.       

 
  iv)    Every opening in the floor of a building or in working platform be provided with suitable 

means to prevent the fall of person or materials be providing suitable fencing or railing 
whose minimum height shall be 3 feet. 

 
v) Safe means of access shall be p provided to all working platforms and other working 

places. Every ladder shall be provided securely fixed. No portable single ladder shall be 
over 30 feet in Length while the width between side rails in rung ladder shall in no case be 
less than 11” or ladder up to and including 10’ in length. For longer ladders this width 
should be increased at least ¼% for each additional foot of length. Uniform stop spacing 
shall not exceed 12”. Adequate precautions shall be taken to prevent   danger from 
electrical equipment. No materials on any of the sites of work shall be so stacked or placed 
as to cause danger or inconvenience to any person or the public. The contractor shall also 
provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action, or other proceeding at all that 
may be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit, 
action or proceedings to consent of the contractor be paid to compromise any claim by any 
such person or which may with the any such  person. 

 
vi) Excavation And Trenching : 
            All trenches four feet or more in depth shall at all times be supplied with at least one ladder 
for each 100 feet in length or fraction thereof. Ladder shall be extended from bottom of the trench 
to at least 3 feet above the surface of the ground. The side of the trenches, which are 5 feet or 
more in depth, shall be stopped back to give suitable slope or security held by timber bracing, so 
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as to avoid the danger of sides to collapse. The excavated materials shall not be placed within 5 
feet of the edge of the trench or half of the trench which ever is more. Cutting shall be done from 
top to bottom. Under no circumstances under mining or undercutting shall be done. 
 
vii)      Demolition: 
 
Before any demolition work is commenced and also during process of the work. 

a) All roads and areas adjacent to the work site shall either be closed or suitable protected. 
b) No electric cable or apparatus which is liable to be a source of danger even a cable or 

apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of building shall be so overloaded with 
debris or materials as to tender it unsafe. 

 
viii)     All necessary personal safety equipment as considered adequate by the Engineer in 
Charge should be kept available for the use of the persons employed on the site and maintained in 
a condition suitable for immediate use and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 

a) Worker employed in mixing asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 

b) Those engaged in white washing and mixing or stacking of cement bags or any materials, 
which are injurious to the eyes, shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welders. 
d) Stone brokers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.  
e) When worker’s are employed in sewers and manholes, which are in use the contractors 

shall ensure the manhole covers are opened and are ventilated at least for an hour before 
the workers are allowed to get into the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or board to prevent to the public. 

f) The contractor shall not employ men below the age of 18 and women of the work of 
painting with products containing lead in any form, whenever man above the age 18 are employed 
for the work of lead painting, the following precaution should be taken. 
                 1 )         No paint containing lead or products should be used except  in the form of 
paste or readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint dry rubbed and scraoped. 

3) Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during the process of work. 

ix) When the work is done near any place where there is risk of drowning all necessary equipment 
should be provided and kept ready. Prompt rescue of any person in danger, adequate provision 
should be made for prompt first-aid treatment of all injuries likely to be sustained during the course 
of all work. 
x) Use of hoisting machines and tackle including their attachment anchorage and support shall 
confirm to the following standard or conditions. 
       1. a) Those shall be a good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repair and in good working order.        

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

 2.     Every crane driven or hoisting appliance operator shall be properly qualified and non 
person under an age of 21 years should be in charge of any hoisting machine including 
scaffold which or give signals to the operator. 
 
3.    In case of every hoisting machine and of every chain ring book ,shackle swivel and                           
pulley  block  used in hoisting or lowering or as means of suspension of the safe working load 
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shall be ascertained by adequate means. Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load. In case of hoisting machine having a 
variable safe working load each safe working load of the conditions under which it is applicable 
shall be indicated. No part of any machine or of gear referred to above in this photograph shall 
be loaded beyond the safe working load except for the purpose of testing. 
 4).    In case of departmental machine, the safe working load shall be notified by the Electrical 
Engineer in Charge,.as regards contractors machine contractor’s machines, the contractor 
shall notify the save working load of the machine to the Engineer-in-charge whenever he bring 
any machinery to site of the work and get it verified by the Electrical Engineer concerned, 

 
xi) Gearings, Transmission, Electric wiring and other dangerous parts or hoisting appliances 
should be provided with efficient safe guard.hoisting appliances should be provided with such 
means as will reduced to minimum risks of accidentat descent of the load. Adequate precaution 
should be taken to reduced to minimum risks of any part of suspended load becoming accidentally 
displaced  
 
             When workers employed on electrical installation, which are already energised, insulating 
mats wearing apparel, such as Gloves, sleeves and Boos as may be necessary should be 
provided. The workers should not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity. 
 
xii) All scaffolds ladders and other safety devices mentioned or described herein shall be 
maintained safe condition and no scaffold ladder or equipment shall be altered or removed while it 
is in use. Adequate washing facilities shall be provided at near places of work. 
 
xiii) Those safety provisions shall be brought to the notice of all conc3erned by display on a Notice 
Board; at a prominent place at the workspot. The person’s responsible compliance of these safety 
codes shall be named therein by the contractor. 
 
xiv) To ensure effective enforcement of the fuels regulations relating to Safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer, 
Engineeer-in-charge of the department or their representatives. 
 
xv) Notwithstanding the above clauses for (1)to(xiv)there is nothing in these to exempt the 
contractor from the operations of any other Act of Rules in force in the Republic of India. 
 
 

Eastern Coalields Limited 
Schedule-C 

General specification 
 
BRICKS : Bricks manufactured in Bull Patent KilnTrench only shall be used unless otherwise 
specified.Bricks should be of uniform size , shape and colour and must be well burnt so as to give 
aclear ringing sound when struck and should not brakwhen on the ground or against other 
bricks.They shall be clean, whole and free from flaws, cracks and underbrunt lump of any kind 
especially lime , and shall have sharp edges and even surfaces. Bricks which when soaked in 
water for 24 hours absorb more water than one fifth of their dry weight shall be rejected. 
             The burnt bricks shall be 10”x 5”x3” in size usulvariation of 1/8” on either side. The bricks 
shall be manufactured from carefully selected good firm loam with necessary admixture of sand. 
 
2.Bricks Aggregate for lime Concrete: 
   
          The brick aggregate shall be from hard well burnt brick bats and shall not exceed 11/2” size 
and shall be free from dust , clay , grass  or any other foreign matter. 
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3.Surkhi : 
         Surkhi shall be made from well burnt bricks and should pass through a sieve of ½” mesh.In 
no case over burnt bricks to be used for the manufacture of Surkhi. 
 
4.Sand : 
 
    Sand shall be clean sharp and course and free from all impurities and organic matter and be 
such as to pass through a 64 mess sieve . 
 
 5. Lime : 
 
     Lime stone shall be in the work. It shall be slaked just before use. All impurities, ashes or 
pieces improperly or carelessly burnt shall be screened or picked out before slaking and removed 
at once from the work. Lime should pass through screen 12/12 mesh to the square inch and 
stored in a dry place. 
 
6. Aggregate for Cement Concrete: 
 
Aggregate for cement concrete shall be from trap quartizite or hard quartz stone which shall pass 
through 1” mesh and rest on ¼” mesh screen. The aggregate shall be well screened and washed 
before use and shall be free from foreign matter. 
 
7. Cement Mortar: 
 
The mortar shall consist of cement and sand mixed in the proportion defined in the relevant 
schedule item for the various item of work. Only measured quantity shall be used. Sand and 
cement shall be spread on a clean dry platform in layers one over the other and mixer only when 
the mortar is required for use, and than only a sufficient quantity to make the materials moist. 
 
8. Lime Concrete: 
The mixer shall have slaked lime, surki and sand in the proportion defined in the relevant schedule 
item for the various item of work. Ground cinder may be used when directed by the Engineer in 
Charge, Lime Surki and sand are to be mixed dry on a platform on masonry and then sprinkled 
with necessary quantity of water and ground in the mortar mill. 
 
9. Aggregate for Re-inforced Concrete: 
 
Aggregate for R.C.C. shall be from trap, quartizite or hard quartz stone. The aggregate shall pass 
through 1” mesh and rest on mesh screens it shall be well screened and washed before use and 
contain no foreign matter. 
 
10. Earthwork in excavation: 
 
Excavation shall be strictly as shown in the plans. Bottom of trenches shall be dressed level. All 
excavated earth will be placed not less than 5 feet from the foundation trench or as directed by the 
Executive Engineer. 
 
All earth fillings in the plinth or foundation basements will be done in not more than 6” layers well 
watered and rammed. 
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11.Lime Concrete: 
 
The concrete shall consist of aggregate of the proportion, mentioned in the schedule of items of 
approved quantities 1” gauge and down mixed with lime mortar. The concrete shall be mixed on 
level platform. The aggregate shall be firs washed, clean thoroughly wetted and placed to an even 
thickness on platform. Dry mortar mixed in proper proportion as specified in the schedule o 
quantities shall then be evenly spread over the aggregate and aggregate/When the bed for the 
concrete is properly wetted, rammed and prepared, the concrete shall be laid carefully in position 
in layers no exceeding 6”.The bucket etc.shall never be thrown from a high but gently laid with the 
bucket. Each layer shall be well rammed and kept wet after the days works for such time till is set 
and give no impression of the rammer when dropper over it. 
 
12.Cement concrete: 
 
The preparation of the concrete will be the same as specified in the schedule of quantities and will 
be strictly adhered to the concrete shall be mixed properly in power driven mixer in such manner 
as to avoid loss of water, The Concrete shall be mixed for a minimum period of two minutes or 
until it is of even colour and of uniform consistency through out, Handmixed concrete shall contain 
10% extra cement and shall be made on hard, clean andeve4n susrface. The cement and sand 
will be mixed dry until the mixture is uniform, in colour. It shall than be spread evenly over the 
coarse aggregate and mixed uniformly. The water shall then be added and the whole mixed 
thoroughly until the mass is uniform in colour and consistency.  
 
Concrete shall be handled from the place of mixings to the place of final deposit as rapidly as 
practicable. The concrete once laid shall not be disturbed and shall be kept thoroughly damped by 
means of well matting and sand. 
 
The aggregate should consist of stone ballast of quality approved by the Executive Engineer and 
shall consist of graded size; 3/4 “ and down gauge as per C.P.W.D specifications. 
 
13.Brick work in Mud Mortar: 
 
The mud to be used for mortar shall be from selected earth of renacious nature to which sand 
shall be added in such quantity that a dried lum of the mixture shall not show signs of cracking. 
The mud shall be well trodder and variation in the consistency of paste will be effected by the 
addition of sufficient water care being taken to remove all clods stones. 
 
14.Brick work in Lime Mortar: 
 
Shall be done with brick soaked in water for not less than 4 hours before use in work. The 
proportion of mortar will be same as per schedule of quantity, which will be strictly adhered to. The 
completed work should be perfectly in accordance with the drawing so far the line level and 
verticality is concerned only mortar mixed properly in bailchaki to be used. 
 
15.Brick work in cement Mortar in Foundation Plinth & Superstructure: 
 
Only selected bricks approved by the Executive Engineer shall be used in the masonry. The bricks 
must be soaked in water for 6 hours before use. There should be proper bonding and shall be 
carried through the full width of the wall, each course being truly longitudinal neither horizontal not 
vertical points shall be of greater thickness than ¼” 
 
The proportions of mortar will be as specified in the schedule of quantities .All old works to be kept 
thoroughly watered for two days before any new work is put on it. The other specification will be 
same as that of CPWD 
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16.Damp Proof course: 
 
Damp proof course to a thickness as specified in the drawing will be laid over the plinth after 
cleaning the brick work thoroughly of all its loose mortar stricking on the surface and wetting in 
thoroughloy. The concrete shall be done with stone ballast of ¾” size graded, in proportion of 
1:2:3(1 cement:2 sand:4 chips) cement concrete for D.P.C should be cured for 5 days before hot 
coat of bitumen is applied on I t.The bitumen pointed surface .should be immediately sealed with 
sand. 
 
17.Lime concrete 3”Thick in floors and with brick Ballast: 
 
13/4”brick aggregate and down gauge as specified by the Engineer-in charge with 40% of lime 
mortar consistent of 1 lime & 3 stand shall be used. The aggregate and mortar shall be thoroughly 
mixed before laying and rammed. Consolidation shall be done until a skin of pure mortar covers 
the surface & completely hide aggregate .No mortar or water shall be added during ramming .The 
mortar shall be mixed in a Bail Chukey. 
 
18.1” Patent stone flooring 1:2:4 
 
The concrete shall consist of 1 cement: 2:sand:4 s tone ballast ½” & down gauge. In all cases only 
measured quantities shall be used. Cement and sand shall first be mixed dry and then mixed with 
the aggregate. The whole shall then be laid p properly mixed with the water and then laid in a layer 
of 1” thick cover prepared sub-base and beaten thoroughly with wooden straightedge. The surface 
shall be finished with a coat of neat cement to the satisfaction of the Engineer-In-charge. The 
finished floors shall be kept wet for at least 7 days. 
 
19.Reinforce cement concrete 1:2:4 slabs, roofings lintels Chajja:  
 
Reinforcement to be done with a network of M.S. Rods as specified under quantity schedule of by 
the Engineer in-charge Rods and netting. Shall be waven by the contractor his own cost. Every 
alternative cross over of M.S rods shall be tied fast with binding wire of approved gauge. The 
netting shall lbe of p roper size. The concrete shall be for good clean aggregate properly damped 
with clean water. Size of the stone aggregate to be used shall be ¾” gauge and below. The p 
ropor5ion shall be 1 cement: 2 sand and: 4 ballast. Before lying the concrete the centering and 
framework will have to be approved by the EIC or his authorized Officer. 
 
The concrete shall be well mixed before laying and vibrated properly till mortar comes out the 
surface and the reinforcing rods are thoro9ghoyi embedded in concrete. 
 
Care is not o be taken that specified covering is there and no reinforcing materials is exposed from 
outside .The laid concrete should not be disturbed and should be kept wet for 10days.The 
centering will be removed only afte4 7 days of placing the concrete or as directed by the Executive 
Engineer. 
 
The general specification of C.P.W.D will be followed in all respects. 
 
20.Plaster inside out side: 
Prior to the application of plaster the face the wall shall be cleaned and the joints of the bricks 
work raked out to depth of ½” and properly watered for at least 6 hours. The plaster shall be 
thoroughly smoothened and rubbed with straightedges & wooden flats in proper workman like 
manner. Watering shall be continued for 7 days on the finished surface. 
The mortar will ordinarily consist of cement and sand in the proportion as specified in the schedule 
of quantity, which should be strictly adhered. 
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Where lime also specified the cream of lime shall be prepared by thoroughly slaking required 
quantity of quick lime with the minimum quantity of water in order to get on thick slurry. This slurry 
of cream of lime shall than be screened through a cloth to remove all dirt and any unslaked lime 
particle. 
  Sand shall be measured by volume in suitable sizes measuring boxes while cement shall be 
measured by weight taking bag as (1:20) Cft. Screened cream of lime shall be mixed together in 
requisite proportion and the whole then Mixed with necessary quantity of cement .the minimum 
quantity of water give a working consistency to the mix should only be added and no more. The 
plaster shall be applied immediately after mixing maintaining the said precaution as for cement 
mortar. 
 
21. Cement Plaster Dado 1:3 
  All the joints of masonry should be raked out ¾” deep and the walls should be thoroughly wetted 
at least 6 hours before the plaster is laid. The plaster shall then be laid on which somewhat more 
than the required thickness and leveled and finished with a trowel. The plaster shall be kept 
constantly watered for three weeks. The thread liling is to be done. It shall be done before the 
cement makes initial set. 
 
22. 5” Thick Trelling Work In Cement Mortar 1:3 
 
  5” thick 1st class Trelliswork in cement mortar 1:3 will be done with brick soaked in water for not 
less than 4 hour before use in work. Watering to be continued on finished trelliswork for at least 7 
days. Freshly mixed mortar shall be used and ½” thick cement plaster as directed by the Executive 
Engineer shall be applied. 
 
23.White washing 3 coats: 
  White wash shall be prepared from burnt shell lime when thoroughly mixed with water. It should 
give a thin creamy consistency. It should be screened through clean cloth. Clean. Gum dissolved 
in hot water of good conjee water shall be added proportion of 2 ounces to 1 Cft for  
which coat is allowed to be applied. The new wall shall be well cleaned and brushed. Each coat of 
white wash should be allowed to dry before applying the next coat  
. 
24 Colour Washing: 
  
.  The colour wash shall be prepared and applied in accordance with the standard specifications 
for white washing except that the contractors shall provide colouring matter specified and order by 
the Engineer in Charge during use. The colour should be stirred continuously during use. The 
colour should be of even tint over the whole surface. 
 
25. Lime Concrete Terracing on Roof: 
 
Brick aggregate 1” and down gauge with 50% mortar consisting of 1 lime: 2 surkhi shall be used. 
The brick aggregate will be well watered before mixing up with mortar. The lime should be 
thoroughly screened and made from Kankars.The mortar should be mixed in bailchakey 
separately and then mixed thoroughly with the aggregate before laying over roof. This mixtures 
shall be properly leveled before beating. The concrete  shall be thoroughly consolidated by beating 
with wooden metals  ( Thapies ). Lime water shall be sprinkled at intervals on the terrace to keep it 
wet while being beaten,Proper slopes are to be made towards caves for flew of the rain water. In 
no case shall be mixture be allowed to dry until the work is complete. The surface shall be 
softened by being prikled with clean water, and the morter which will rise to the surface during 
beating shall be smoothed  and finished  of  with lime slurry gur and belguri treatment complete . 
No plastering shall on any account be put on the surface .Watering shall be continued for 10 days 
after the completion of the work at the cost of the contractor . Ghoondi to be made of the same mix 
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as in terrace along with junction of the parapets roof to the design as per the instruction of the 
Engineer-in-charge. 
 
26. Sal Wood Door And Window Frames : 
 
  The frame shall be made of well seasoned sal wood free from sap,bend flaws, sun cracks of 
blemishes of any kind. Alternatively Kiln seasoned & treated Badam or Chuglum free from 
sap,bends,sun cracks shakes or blemishes of any kind will be acceptable. 
 
27.Door and Window Shutters : 
 
  Panelled and glazed shutter 1”to 1” thick shall be of 1st class Indian Teak wood and 1” to 1 ¼” 
battened shutter shall be of wood as specific by Executive Engineer kiln seasoned and treated 
Badam wood or Chuglum wood will also be acceptable. They shall be framed put together, plained 
smooth in all surfaces and finished in accordance with the best class  of joinery. 
    Panels of fully or partly paneled doors shall  always be of the same class of wood as the 
shutter, frames,styles,top froize, lock and bottom rails of  frame shutter and posts,heads and sills 
or threshold plates of frame shall be continuous throughout their length the mounting being divided 
into as many parts as required by the position of the rails,Panel,shall  always be made in one 
piece. 
 
28.Holdfasts : 

15”x1 ½”x3/8”, 12”x1/2” x3/8” M.S.Plat holdfasts shall be set in cement concrete 1:2:4:6 nos 
for each door 4 nos window and 2nos.for each clearstory window. 

 
29. Pucca Drain 
 
 Earth excavation for cutting trenches for drain shall be done by the contractor and got approved 
by the Engineer-in-Charge. The detain”dia 
 
 Shall be made from well-burnt bricks with cement concrete bed sizes shall be as specified in the 
schedule. The surface of the top, sides and beds shall also be done. 
 
30.painting Doors and Windows: 
 
        Painting of two coats over a coat of priming to all doors and windows shall be done. The 
quality and shade of the paint shall be approved by Engineer-in-Charge. The wood surface to be 
painted shall be thoroughly cleaned and sand papered before painting. 
 
31.Window Gratings: 
3\4”dia M.S.ROUNDS Vertically and 1 ¼”x1/8” M.S Flats horizontally shall be fixed to windows. 
The vertical bars shall be 3” center to center. 
 
32.1/4” Cement Plaster (1:4) In Ceiling: 
 
The surface of the ceiling to be plastered should be thoroughly cleaned and damped before the 
plaster is laid.! Part of clean cement and 4 parts of screened sand shall be mixed and immediately 
applied on the surface. 
 
33.Constructing Brick Masonry Chula: 
Wire netted RCC Jalli ventilators of required size shall be fixed in the wall as per specification and 
drawing. 
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34.Ventilator|s: Wire netted of RCC Jalli ventilators of required size shall be fixed in the walls as 
per specifications and drawings. 
35. Asbestos Rain Water Pipe: 
In order to facilitate painting, all pipes will be blocked 1 2/2”from the wall. Asbestos heads and 
shoes shall be provided of the proper size of rain water pipes. The shoe, being fixed 6”above 
ground. Level. 
 
36.Fan Clamps: 
5\8”dia M.S fan hooks shall be provided and fixed in the ceiling for electric fans. 
 
37.Fly-Proof doors: 
Galvanized iron fly proof webbing 16x16 mesh per inch shall be used. The webbing shall be fixed 
securely to the styles, rails and mounting by G>I Stipples at about 6”intervals. The styles, rails and 
mountings around the fly proof webbing shall be molded. 
 
38.Items not covered by above will be guided by the specification of the C.P.W.D. or as decided 
by the Engineer-in-charge whose interpretation will be final. 

 
39.Testing of Construction Materials: 
 
For testing the quality of construction materials as laid down in the relevant I.S codes the 
contractor shall arrange the testing as per Instruction and at laboratory site duly approved by the 
E.I.C.The cost of sampling, transpiration to laboratory and testing charge will be borne by the 
contractor. 
 
 
 
 
UNDERTAKING IN CASE TENDER DOCUMENTS DOWNLOADED FROM WEB LSITE 

(TO BE SUBMIETTED BYTHE TENDERER ALONG WILTH APPLICATION FEE IN A 
SEPARATE ENVELOPE LANDNOT THE PART – I/EMD) 

 
To 
The General Manager 
Jhanjra Artea,PO Jhanjra(BO) 
Dist.Burdwan(WB) 
 
Dear Sir 
 

Sub: UNDERTAKING 
Re:NIT No.GM/JNR/Civ/11-12/1376 Dt. 07.02.2012(SL.No,01) 

I/We have carefully read the terms and conditions given in  the tender document, NIT will accept 
the tender document as available ln the Website .We also accept that our tender shall be rejected 
if any tampering in the tender document is found to be done at the time of opening of thetendfer. 
 

Yours faithfully, 
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PROFORMA FOR EXECUTION OF AGREEMENT 
 

STAMP PAPER 
 
 
 This agreement is made on……………day of……………….between (Name of Company) 
having its registered office at…………………………………………………… (hereinafter called the 
‘COMPANY’ which expression shall, unless repugnant to the subject or context, include its 
successors and assignees) of the one party and (Name of the Contractor) carrying on business as 
a (Partnership/proprietorship/Ltd./Ltd.Co.etc.) Firm under the name and 
style……………………………………………………………..(hereinafter called the’ said Contractor’ 
which expression shall, unless the context requires otherwise include them and their respective 
heirs executors, admininistrators and legal representatives) of the other part. 
 
 Whereas the Company invited tenders for the work 
of”……………………………………………………………………..ad whereas the said 
Contractor/Firm submitted tender for the said work and deposited a sum of 
Rs………………………as Earnest Money and whereas the tender of the said co nt3ract has been 
accepted by the Company for execution of the said work. 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 

1) In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the tender papers hereinafter referred to. 
 
2) The following documents which are annexures to this agreement should be deemed to form and 
be read and construed as part of this agreement viz. 
 
 i) Annexure-A Tender Notice (Page…….to………) 
 

ii) Schedule-A General terms & conditions. Special  conditions and General technical 
specification(Page …to……..) 

 
 iii) Schedule-B The probable Quantities and Amount (Page…..to…..) 
 
 iv) Schedule-C Negotiation letters - 
 
 v) Schedule-D Letter of Acceptance/Work-order (Page…..to……..) 
 
 vi) Schedule-E Drawings (page…………to………) 
 
3)In consideration ;for the payment of the sum of Rs…………(W/O Value both in words and 
figures) or such other sum as may be arrived at under the clause of the specification  relating to  
payment by Items measurements at unlit price by the Company, the said Contractor shall, subject 
to the terms & conditions contained herein execute and complete the work as described and to the 
extent of probable quantities as indicated in schedule B with such variations by way of alteration, 
addition to or reduction from the said works. 
 
 
4)The Company has convertedf a sum of Rs………………………..only,from the amount of 
Rs……………………………….deposited by the said contractor as earnest Money,into’Initial 
Security Deposit’ of 2% of the awarded WORK VALUE .The excess/balance amount of earnest 
money shall be adjusted in the RA Bills(s). 
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5.The said contractor hereby covenants with the company that the Company shall retain a sum of 
Rs.………………………………………or such  sum as may be arrived at based on the executed 
value of the work, as security deposit for the fulfillment of the contract to the satisfaction of the 
Company. 
 
IN WITNESS WHEREOF THE parties hierein hiave set their hiandsd aeals the date and y ear 
above written. 
 
 1.  Partner    Signature 
 
 
 2.  Partner    Signature 
 
 
On behalf of M/s……………………………………………………………………….. 
The Contractor, as one of the constituted attorney. 
In the presence of 
 
1.Name_______________________________________Signature 
 
Address : 
 
 
Occupation : 
 
Signed by Sri…………………………….on behalf of 
(Name of Company) in presence of- 
 
1. Name        Signature 
 
2.Address  
 
 
 

PROFORMA OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT. 
--------------------------------------------------------------------------------------------------- 

 
M/s. Eastern Coalfields Limited, 
Sanatoria, Post.Dishergarh, 
Dist.Burdwan (WB) 
Pin-713363 
 
Dear Sir 
In consideration of M/s Eastern Coalfields Limited having its Registered Office at 
………………………………..hereinafter called”the Company” which expression shall unless 
repugnant to the subject or context includes its successors and assigns) having agreed under the 
terms and conditions contained in letter No……………..dated………………………….issued in 
favour of M/s…………………………………………..for……………………………..(hereinafter 
referred to as” the contract” to accept the Deed of guarantee as herein provided for 
Rs……………………….from the Schedule/Nationalized Bank in lieu of security deposit to be made 
ny M/s…………………………….(hereinafter called “Contractor”)or in lieu of deduction to be made 
from the contractor’s bill, for the due fulfillment the terms and conditions contained in the said 
contract by the co ntractor,we the……………Bank(hereinafter referred to as the said Bank)having 
its Registered Office at……………….do hereby undertake and agreed to p ay the company to the 
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extent  of rs…………..on demand stating that the amount claimed by the company is due and 
payable by the contractor for the reasons of failure/negligence in                          performing the 
terms and conditions contained in the contract by the buyer and to unconditionally pay the amount 
claimed by the company on demand without any demur to the extent aforesaid. 
 
We…………………………Bank agree that the company shall be the sole judge as to whether the 
said contractor has failed/neglected in performing any of the terms & conditions of the said 
contract and the decision of the company in this behalf shall be final and binding o n u s. 
 
We the said Bank further agree that the Guarantee herein contained shall remain in full force and 
effect upto…………………..and any claim received after the said date shall in no case bind the 
Bank. 
 
The Company shall have the fullest liberty without affecting in any way the liability of the Bank 
under this guarantee or indemnity from time to time vary any of the terms and conditions of the 
said contract or to extend the time of performance by the said contractor or to postpone any time 
and from time to time any of the powers exercisable by it against the said contractor and either to 
enforce or to forbear from enforcing any of the terms and conditions governing the said contract or 
securities available to the  company and the said Bank shall not be released from its liability under 
these  presents. 
 
 
Notwithstanding anything contained herein the liability of the said Bank under this guarantee is 
restricted to Rs,…………………….and this Guarantee shall come into force from the date hereof 
and shall remain in full force and effect till………….Unless the written demand or claim under this 
guarantee is made by the Company with us        on or before…………….all rights of the company 
under this guarantee shall cease to have any effect and we shall be relieved and discharged from 
our l liabilities hereunder. 
 
We  the said Bank lastly undertake not to revoke this guarantee during its currency except with the 
previous consent of the company in writing and agree that any change in the constitution of the  
said contracto5 or the said bank shall not discharge                  our liability hereunder. 
This guarantee issued by Sri……………………………..who is authorized by the Bank. 
 
 
Under jurisdiction of……………………………………………court only, 
 
 
 
 
 
 
PROFORMA OF BANK GUARANTEE FOR PERFORMANCE SECURITY OF THE CO NTRACT. 

 
To 
 
……………………………………………………. 
 
……………………………………………………... 
 
Re.Bank Guarantee in respect of Contract No…………………………    Dated…………….Between………(name of the       ) 
       And…………………..(name of the Contractor) 
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M/s……………………………………………..(Name and address of ;the Contractor)hereinafter 
called” the Contractor” with M/s…………………(name of the Company(hereinafter called “the 
Company”)o execute……………(name of the contract and brief description of work)on the terms 
and conditions contained in the said  contract. 
 
It    has been agreed that the Contractor shall furnish the Bank Guarantee from a 
Nationationalised bank for a sum of Rs………………….as security for due compliance and 
performance of the terms and conditions of the said contract. 
 
The……………..(name of the Bank)having its Office at…………….has at the request of the 
contractor agreed to give  the Guarantor hereinafter contained. 
 
We, the…………………..Bank (hereinafter called “the Bank” do hereby unconditionally agreed with 
the Company that if the contractor shall in any way fail to observe or perform the terms and 
conditions of the said contract or shall commit any breach of its o obligation thereunder,the Bank 
shall on demand and without any objection or demur to p ay to the  company the said sum of 
Rs……………or such portion as shall then remain due with interest without requiring the Company 
to have recourse to any legal remedy that may be available to it to compel the Bank to pay the 
sum, or failing on the company such  payment by the contractor. 
 
Any such demand  shall be conclusive as regards the liability of the contractor to the company and 
as regards the amount  payable by the Bank under this Gurantee.The Bank shall not be entitled to 
withhold payment on the ground that the Contractor has disputed  its liability to p ay or has 
disputed the quantum of the amount or that any arbitration or legal  proceeding is pending 
between the company and the Contractor regarding the claim. 
 
We, the…………………….Bank further agree that the Guarantee shall come into force from the 
date hereof and shall remain in force till the period that will be taken for the performance ;of the 
said contract which is likely to be ………..day of……….but if the period of contract is extended 
either pursuant to the p provisions in the said contract or by mutual agreement between the 
contractor and the company the Bank shall renew the period of the bank Guarantee failing which it 
shall pay to the company the said sum of Rs………….or such lesser amount of the said sum of 
Rs…………….as may be due to the company and as the company may demand. 
 
This Guarantee shall remain in force until the dukes of the company in respect of the said sum of 
Rs………………….and interest are fully satisfied and the Company certifies that the Contract has 
been fully carried out by the Contractor discharged the guarantee. 
 
The Bank further agrees with the company that the company shall have the fullest liberty without 
consent of the Bank and without affecting in any way the obligations hereunder to vary any of the 
terms and conditions 
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EASTERN COALFIELDS LIMITED 

(A Subsidiary of Coal India Limited) 
Sanctoria, P.O.: Dishergarh, Dt.: Burdwan(WB) 

PIN : 713363  
 
 
 
 
 
 
 
 
 
 

PART - II 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

NIT NO:GM/JNR/Civil/11-12/1376  Dt: 07.02.2012(SL.No.1) 
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- 1 - 
 

EASTERN COALFIELDS LIMITED 
A Subsidiary of Coal India Limited ) 

Sanctoria, P.O.Dishergarh,Dt. Burdwan. 
 
 
Part  - II (Contains) :  Ten  pages. 
 
 
Tender Notice No.  GM/JNR/Civil/10-11/1376 Dt: 07.02.2012(SL.no.1) 
 
Name ofwork- Making Manhole side wall with Joist support at 368.57 m parallel drift of 

Main Incline at MIC,Jhanjra Project Colliery 
 

  Date & time of Submission On  27.02.2012 
of Tender         from 9:30 AM  to 12:30 PM   

 
Date & time of opening of 
Tenders (Part – II )  To be intimated to bidders who qualify in Part -I. 
 
Name & Address of the 
Tenderer to whom issued ----------------------------------------------------------------- 
 
    ----------------------------------------------------------------- 
 
    ----------------------------------------------------------------- 
 
    ----------------------------------------------------------------- 
 
Date of issue   ----------------------------------------------------------------- 
Cost of Tender paper            (1) Rs 568.00  
Cash Receipt No. & Date ----------------------------------------------------------------- 
 
 
                                     Signature of the Officer 
              Issuing Tender Papers    
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- 2 - 
 

PART – II (Price Bid ) 
 
Tender Notice No. GM/JNR/Civil/11-12/1376 Dt:  07.02.2012(SL.no.1) 
 
1. Name & Address of Tenderer: 
 
2. Name of person/Official (with desi- : 

gnation)authorized to submit price bid:   
 
3. Amount of Earnest Money deposit : 
 
4. Date of opening Tender (Part-II) :     After consideration of Part-I. 
 
5. Name & place of work  :       
  
 
I/We hereby agree to do the above mentioned work as per my/our quoted 
rates as under with due consideration of various stipulations given in the Part-I 
& Part-II of the tender document Governing my/our quoted rates irrespective of 
whether all are specifically mentioned in the description of item or not. 
 
I/We also hereby declare to abide by the all terms & conditions and various 
stipulations of the tender documents (Part-I & Part-II). 
 

 
 

Signature of Contractor with Seal 
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-03- 

 
ABSTRACT OF COST 

 
 

Name of Work-Making Manhole side wall with Joist support at 
368.57 m parallel drift of Main Incline at MIC,Jhanjra Project 

Colliery 
 
 
 

SL.No. Item Amount 
01 Part-A Rs.2,71,583.48 
02 Part-B Rs.50,405.52 
03 Part-C Rs.13,48,354.35 

 Total of Part-A+B+C . Rs.16,70,343.35 
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-04- 
 
 
 

      BILLOF QUANTITY 
Name of Work-Making Manhole side wall with Joist support at 
368.57 m parallel drift of Main Incline at MIC,Jhanjra Project 
Colliery. 
 

Part-A 
Sl.No. Description 

of item 
Quantity Unit Rate Total 

Amount 
Part-A      
01 Drivage in hard stone by drilling & blasting including debris cleaning roof 

and side dressing disposal of debris upto 15m & cost ofdrill rods & drill  bits. 
  335.50 cum 677.64 2,27,348.22 
2 Cutting hard stone by hand at roof level to accommodate joists support at 

roof level at+2L R-VIIA seam and +L of R-VII seam 
  55.96 cum 790.48 44,235.26 

Total of part-A 2,71,583.48 
PART-B(Explosive & Detonator cost)  

1 Explosive 2Kg/cum.drivage 335,50x2Kg=671Kg 
  671.00 kg kg Rs.52.36 35,133.56 

2 Detonator- 2 detonators/Kg explosive=671x2=1342 nos. 
  1342 nos. Nos. Rs.11.38  15,271.96 

Total of Part-B 50,405.52 
      
PART-C                                       (Civil Portion) 
C-1 -Based on Analysis Rate 
1 Recess cutting in hard stone 
  13.68 Cum 1130.11 15,459.90 
2 Cleaning of materials 
  20.52 Cum 108.35 2,223.34 
3  Manual lead upto 60mtr  
  491.00 tub 25.60 12,569.60 
 Total of C-1 based on Analysis Rate 30,252.84 
      
C-2 based onCPWD,07  
1 Brick Work with bricks of class designation 50 in Foundation and Plinth in 

cement mortar 1:6 ( 1 cement : 6 fine sand). 
 

 116.29 Cum        2720.00  
              
3,16,308.80 

2 Brick Work with F.P.S. bricks of class designation 50 in  superstructure 
above PL upto floor V  level  in all shape  ands size in cement mortar 1:6 ( 1 
cement : 6 coarse sand)   .    

  281.47 Cum 2909.85 8,19,035.47 
3 12 mm thick cement plaster of mix : - 1:6 (  1  cement : 6 coarse sand ). 
  362.43 SqM 84.95 30788.42 
4 Supplying and filling in plinth with jamuna sand under floors including 

watering ramming consolidating and dressing complete 
  49.81 cum 237.80 11,844.81 
5 Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering. All work upto plinth 
level.1:3:6(1 cement: 3 fine sand: 6 graded stone aggregate 40mm nominal 
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size) 
  6.86 cum 3022.05 20731.26 
6 Structural steel work in single section fixed with or without connecting plate 

including cutting hoisting fixing in position and applying a priming coat of 
approved steel primer all complete. 

  7.4 M.T Kg 0.63 4662.00 
7 Painting with synthetic enamel paint of approved brand and manufacture of 

required colour to give an even shade. Two or more coats on new work an 
under coat of suitable shade with ordinary paint of approved brand and 
manufacture. 

  233.12 Sqm 62.40 14,546.88 
8 Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering. All work upto plinth level with 
1:2:4(1 cement;2 coarse sand:4 graded stone aggregate 40mm nominal 
size0. 

 1.32 sqm 3779.60 4,989.07  
 Total of Part-C-2 based on CPWD,07 12,22,906.71 
      

Part’C’-3 (DT)”s approve Rate(Updated 
      
1 Loading materials into tub and unloading at site. 
  558.00 tub  170.60 95,194.80 
Total of Part-C-3 based on D.T’s approved rate 95,194.80 
Total of Part-C(1+2+3) 13,48,354.35 
Total of Part-A+B+C = 16,70,343.35 
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-06- 

 
 
Making Manhole side wall with Joist support at 368.57 m 
parallel drift of Main Incline at MIC,Jhanjra Project Colliery 

NITNo.GM/JNR/Civil/11-12/1376 Dated 07.02.2012 
 

Rates are to be quoted in figure as well as in words and the amount 
to be worked out for each item accordingly and duly totaled. 

 
The Tenderer(s) is/are to quote his/their rates as here under :- 
 
 

Sl 
Items 

of 
SOR 

Est. Amount 
(Rs.) 

Quoted Rates (Both in Figures 
& Words) 

Quoted Amount 
(Rs.) 

 % Below At Par % Above  
1 2 3 4 5 6 7 
1 

Part-A 2,71,583.48 

   

 
2 

Part-B 50,405.52 

   

 
3 

Part-C 13,48,354.35 

   

 
 Total = 

Rs.16,70,343.35 

 

 
 
(Total Rupees in words ………… ………… ………… ……… ……… ………  
 
………………………………………… only) 
 
 
Signature of the Tenderer with seal. 
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